
Dt.9-10-23 
 

The Agricultural Produce Market Committee 

UNJHA 
 

 

 
 

TECHNICAL BID 
 

NAME OF WORK:   

Construction of  New Sub Market yard at Brahmanwada 

R.S. NO-613 of A.P.M.C. Unjha. Under the scheme of 

AMI sub scheme of  ISAM 
 ESTIMATED COST PUT TO TENDER ₹.  627789022.10 

 

   
 
 
 

 

 Chairman 

APMC 

Unjha 

 
 

  



STANDARD BIDDING DOCUMENT 

PROCUREMENT OF 

CIVIL WORKS 

 
 

COMPLETE BIDDING DOCUMENT 

For 
Construction of  New Sub Market yard at Brahmanwada 

R.S. NO-613 of A.P.M.C. Unjha. Under the scheme of 

AMI sub scheme of  ISAM 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
GOVERNMENT OF GUJARAT 

THE AGRICULTURE PRODUCE MARKET COMMITTEE 

This is a generic SBD to be used for Civil works. Each user/concern department needs to 

examine and put up their particular bidding requirement like; qualification criteria, 

contract Data etc., marked at [#] while finalizing their own bidding process. 



2 
 

Index 
 

Sr No Section Description Page No 

1 Invitation for Bid (IFB) 3 

2 Section -1 Instructions to Bidders 6 

3 Section -2 Qualification Information 35 

4 Section -3 Conditions of Contract 43 

5 Section -4 Contract Data 70 

6 Section -5 Technical Specification 79 

7 Section -6 Form of Bid 80 

8 Section -7 Bill of Quantities 84 

9 Section -8 Securities and Other Forms 202 

10 Section -9 Drawings 2015 

11 Section -10 Documents to be furnished by Bidder 216 



3 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

INVITATION FOR BID 

(IFB) 
 

 



4 
 

NATIONAL COMPETITIVE BIDDING 
 

1. The Agriculture Produce Market Committee, UNJHA invites bids for the construction of works 

detailed in the table. 

The bidders may submit bids for the following works. 

TABLE 
Package 

No. 

Name of work Approximate 

value of 

works (Rs.) 

Bid 

security 

(Rs.) 

Cost of 

document 

Period of 

completion 

Class of 

Registration 

/ Category 

of 

contractor 

if required 
1 2 3 4 5 6 7 

1 Construction of  New Sub 
Market yard at 
Brahmanwada R.S. NO-613 
of A.P.M.C. Unjha. Under 
the scheme of AMI sub 
scheme of  ISAM 

627789022.10 
 

6277900.00 18000.00 24 Month AA Class 
with 

Building 
Cat I and 

above 

2. Prospective / Interested bidder may download the Bid Documents from website 
https://www.tender.nprocure.com free of cost till the Time and Date as mentioned on 
online NIT at website https://www.tender.nprocure.com. 

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee 
/ Tender Fee through Demand Draft only of any Schedule Bank payable at Unjha  and in 
favour of  ‘The Agriculture Produce Market Committee, UNJHA’. Once the Bid is received 
online, Bid Document / Tender Fee will not be refundable. 

The Demand Draft for Bid Document / Tender fee and FDR /DD/ Bank Guarantee against 

Bid Security / EMD shall be submitted in electronic format through online (by scanning) 

while uploading the bid, this submission shall mean that bid document / tender fee and 

Bid Security / EMD has been received. Accordingly, the offer of only those shall be opened 

whose Bid Document / Tender Fee and Bid Security / EMD have been received 

electronically. However, for the purpose of realization of Demand Draft, and FDR / 

DD/Bank Guarantee bidder shall send the same in original through R.P.A.D. so as to reach 

to The Agriculture Produce Market Committee, UNJHA within 7 Days from the last day of 

bid submission. 

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in 

original to The Agriculture Produce Market Committee, UNJHA/ Tender Inviting Authority 

by bidder shall be initiated. 

4. Bids received online, will be opened on the time, date and place as specified in the online 
NIT at website https://www.tender.nprocure.com in the presence of the bidders or their 
authorized representatives, who wish to remain present. 
If the office happens to be closed on the day of opening of the bids as specified, the bids 

will be opened on the next working day at the same time and venue. 

5. A pre bid meeting will be held on 22/04/2024 at 11.00.hrs. at the office of APMC Unjha
to clarify the issues and to answer questions on any matter that may be raised at that 
stage as stated in clause 9.2 of ‘instructions to Bidders’ of the bidding documents. 

6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should 
be rounded off to the next thousand rupees. 

7. Other Information is as under: 
A. Agencies can prepare and edit their offers a number of times before the end of the 

tender submission date and time. After the tender submission date and time, the 

bidder cannot modify / edit / withdraw their submitted offer in any case. No written 

or online request in this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 

http://www.tender.nprocure.com/
http://www.tender.nprocure.com./
http://www.tender.nprocure.com/
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C. Demand Draft purchased by the other then bidder and issued after the last date of 
submission of Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending 
discussion, conferences or site visits will not be reimbursed by the Employer or 
Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 
F. Any changes, addition, alternation made in the prescribed form attached with tender 

are liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the 
bidder will be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the 
format given in the checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked strictly 
in electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 
disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of project in the past, 
it shall not be deemed to be a ground / reason for not giving required information for 
this work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of 
this bid. The APMC Unjha will not ask for any other information, unless it is found 
absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 
 

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) 
kindly refer to SSR-10-2015-17-C dated 03-02-2017 

 
For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and 
Bridge Works following documents shall be submitted in electronic format only through 
online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD 
should be sent in original to the Tender opening authority through RPAD, so as to reach 
the office of The agriculture produce Market Committee office Unjha within 7 days from 
last day of submission of Bid. 
(i) Bid Document Fee / Tender Fee 
(ii) Bid Security / EMD  
(iii) Registration Certificate of Appropriate Class 
(iv) Registration Certificate of Special Category - Building and Category I 
(v) GST Number 
(vi) Pan No 
(vii) Solvency Certificate (20 % Estimate cost) 
(viii) Work Experience certificate of last 5 Year with Form G signed by not below the rank of 

EE or equivalent as per tender  
(ix) Other Documents, as required… 
(x) Last five-year IT return, CA certified turn over certificate and last five-year Audit 

report 
(xi) P F Certificate with last one-year chalan 
(xii) On going Committed work certificate with work order signed by not below the rank of 

EE or equivalent as per tender 
(xiii) Machinery List as per tender 
(xiv) Staff Details as per tender 
(xv) Methodology of work in details 
(xvi) Tentative C.P.M Chart of work programme  
(xvii)  MOU of Electrical Contractor of A class Electrical registration with all profile 
(xviii) MOU of Experience contractor of Over Head and Under ground water tank with 

experience certificate 
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TENDER PAPERS 

 
NAME OF WORK:- 
Construction of  New Sub Market yard at Brahmanwada R.S. 

NO-613 of A.P.M.C. Unjha. Under the scheme of AMI sub 

scheme of  ISAM 
 
 
 
 
 
 
 
 

Chairman 

The Agriculture Produce Market Committee,  

UNJHA   
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.  
 
 
 

ITEM RATE TENDER AND CONTRACT FOR WORKS 

SFDM DF8[G]\ NZJF/] 8[g0Z VG[ SMg8=FS8 
 

Name of work : Construction of  New Sub Market yard at 

Brahmanwada R.S. NO-613 of A.P.M.C. Unjha. Under the 

scheme of AMI sub scheme of  ISAM 

 
Division    The Agriculture Produce Market Committee, UNJHA 

 

8[g0Z J[A;F.8 5ZYL VMG,F.G 0FpG,M0L\U  TFZLB   Z&v_#vZ$ YL   

Z)v_$vZ$  ;F\H[ !(P__ S,FS ;]WL 

 

 

8[g0Z J[A;F.8 5Z VMG,F.G ;ADLXG SZJF DF8[GL  

TFZLB  Z&v_#vZ$ YL   Z)v_$vZ$ ;F\H[ !(P__ S,FS ;]WL 

    

 
               
 

R[ZD[G 

V[P5LPV[DP;LP 

p\hF 
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MEMORANDUM OF WORKS IN BRIEF 
SZJFGF SFDGL 8]SDF\ IFNL 
1) 
 

Name of work   SFDG]\ GFD  Construction of  New Sub Market yard at 

Brahmanwada R.S. NO-613 of A.P.M.C. Unjha. 

Under the scheme of AMI sub scheme of  ISAM 
2) Estimated Cost  - V\NFHL lS\DT Rs.   627789022.10 
3) Earnest Money - AFGFGL ZSDs ! 8SFf Only 

FDR of Nationalized Bank , Exemption 
certificate not allowed 

Rs.   6277900.00 

4) Validity period of tender offered (120) days from the last date of  online 
tender submission  

 VMOZ S[8,F lNJ; B]<,L ZC[X[P 8[g0Z GF VMG ,F.G ;ADLXGGL K[<,L TFPYL s!Z_f 

lNJ;M ;]WL  sJ[,L0L8L ;DI 5]ZM YFI tIF\ ;]WLf SM. 
O[ZOFZ SZL XSFX[ GCLP 

5) Security Deposite- HFDLGULZL VGFDT 

(i) In the form of DD/FDR. (of minimum 
30 months  time limit.2.5 % of Est cost) 
(ii) To deducted from bills (2.5% of Est. 
Cost.) 
Zf RF,] AL,MDF\YL SZJFGL S5FT 

(iii) Performance bond of Schedule Bank 
#f VG];]lRT A[gSG]\ AFC[WZL 5+ (5% of Est. 

Cost put to Tender.) 

 
Rs. 15694700.00 
 
 
Rs. 15694700.00 
 
 
Rs. 31389400.00 
 

 Total V\[S\NZ[  Rs. 62778800/- 

6) 
7) 

Tender Fee 
Time allowed for completion of the work 
from the date of written order to 
commence 
 

Rs. 18000/- 
 
24Months 
 

8) Other details 
(i) Date on or before which the tender must 
be submitted Online. 
!f 8[g0Z VMG,F.G 5Z EZLG[ J[A;F.8 5Z D]SL N[JFGL 

K[<,L TFZLB 

(ii) Mode of sending the tender 
Zf 8[g0Z DMS,JFGL 5wWlT 

(b) Tenders sent by post will be Out right 
rejected. 
(iii) Description essential to be made on bid 
#f AL0 5Z NXF"JJFGL H~ZL lJUT 

 
 
 
(iv) Mode of quoting rate in Schedule “B” 
$f VG];]lR cBc DF\ EFJ EZJFGL ZLT 

Dt.    29/04/2024 upto 18:00 Hrs  
 
TFP    Z)q_$qZ_Z$    !(P__ S,FS ;]WL 

a)  Online throgh e-tendering only. 
Sf VMG,F.G Y|] .v8[g0ZL\U wJFZF 

sBf85F,YL DMS,[, 8[g0Z ;LW] ZN SZJFDF\ VFJX[P 
a)Name of Work :-  Construction of  New 
Sub Market yard at Brahmanwada R.S. 
NO-613 of A.P.M.C. Unjha. Under the 
scheme of AMI sub scheme of  ISAM 

.b) Last date of Receiving on line tender 
sBfVMG ,F.G 8[g0Z :JLSFZJFGL K[<,L TFZLB 

In figures as well as words 
VF\S0F T[DH XaNMDF\  
 29 04 2024 

!(P__ S,FS ;]WL 
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Tender Consolidated Details 

NIT/ Tender Details            View BOQ Details 

Department Name The Agriculture Produce Market Committee 

Circle/ Division The Agriculture Produce Market Committee, UNJHA 

IFB No.      02 of 2023-2024  

Name of Project Construction of  New Sub Market yard at Brahmanwada R.S. NO-

613 of A.P.M.C. Unjha. Under the scheme of AMI sub scheme of  

ISAM 

Name of Work Construction of  New Sub Market yard at Brahmanwada R.S. 

NO-613 of A.P.M.C. Unjha. Under the scheme of AMI sub 

scheme of  ISAM 

Estimated Contract Value (INR) Rs. 627789022.10 
Rupees Sixty Two Crores Seventy Seven Lakhs Eighty Nine 

Thousand Twenty Two and Paise Ten Only  

Period of completion (in Months) 24 Months 

Bidding Type Open tender 

Bid Call (Nos) 1 

Tender Currency Settings Indian Rupee (INR) 

Joint Venture  Not Allowed 

Rebate Applicable 

Amount Details  

Bid Processing Fee (INR): Rs. 18000/- 

Bid Processing Fee Payable To: D.D. 

in favour of 

The Agriculture Produce Market Committee, UNJHA  

Bid Security/ EMD(INR): Rs.6277900.00 
Rupees Sixty Two Lakhs Seventy Seven Thousand Nine Hundred  

and Paise Zero Only  

Bid Security/ EMD Drawn in Favour 

of: D.D. in favour of 

 The Agriculture Produce Market Committee, UNJHA  

Tender Dates  

Bid Document Downloading End Date 29/04/2024 upto   18:00:00 

Last Date & Time for Receipt of Bids  29/04/2024 upto   18:00:00 

Pre-Bid conference date and time     22-04-2024 upto 12:30:00 at APMC Unjha 

Opening of Bid 11/05/2024 at   12.30.00 and onward 

Bid Validity Period 120 Days 

Remarks: Submission in electronic format only through online by scanning 

and then the same should be sent in original to tender opening 

authorities at the time of tender opening or sent through RPAD/ 

hand delivery so as to reach Chairman, The Agriculture Produce 

Market Committee. UNJHA Upto 06/05/2024 office hours Tender 

fee and EMD is not paid as shown in bid document, action to hold 

his registration in abeyance shall be taken and his E tendering code 

will be cancelled for one year 

Other Details  

Officer Inviting Bids: Chairman The Agriculture Produce Market Committee, 

UNJHA 

Bid Opening Authority: The Agriculture Produce Market Committee, UNJHA 

Address: The Agriculture Produce Market Committee, Opposite Clock 

Tower, Gunj Bajar, UNJHA-384170 

Contact Details: +91 2767-253608/ 253979/ 252508 

. 
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General Instructions: a) The cost of tender document will not be refunded under any circumstances. 

b) EMD in the form specified in tender document only shall be accepted.’ 

c) The offer shall be valid for 120 days from the last date of online tender 

submission 

d) Tenders without Tender document fees, Earnest Money Deposit (EMD) and 

which do not fulfill all or any of the condition or submitted incomplete in any 

respect will be rejected. 

e) Not more than one tender for single work shall be submitted by a bidder. 

Bidder can submit the bid for the package individually. No joint venture is 

allowed. Bidder can apply either as individual or partnership firm or any other 

corporate body as the case may be. 

f) Conditional tender shall not be accepted. 

g) Employer reserves the right to accept lowest tender or reject any or all 

tenders without assigning any reason. 

h) The notice shall form a part of contract document. 

i) The bidders are advised to read carefully the “Instruction” and “Eligibility 

Criteria” contained in the tender documents. 

j) The bid for the work shall remain open for acceptance for a period of 120 

days from the date of date of online tender submission of bid. If any bidder 

withdraws his bid/ tender before the said period or makes any modifications in 

the terms and conditions of the bid, the said earnest money shall stand 

forfeited. 

(k) A bidder shall not be permitted to bid for works in the Division 

responsible for award and execution of contracts in which his or his spouse’s 

near relative (defined as first blood relations, and their spouses) is posted as 

Divisional Accountant or as an officer in any capacity between the grades of 

Chairman APMC Unjha and APMC Committee (both inclusive). 

1) No Engineer of gazette rank or other Gazette officer employed in 

Engineering or Administrative duties in an Engineering Department of the 

State Government is allowed to work as a Contractor for a period of two years 

after his retirement from Government service, without Government 

permission. This contract is liable to be cancelled if either the Contractor or 

any of his employees is found any time to be such a person who had not 

obtained the permission of the Government as aforesaid before submission of 

the tender or engagement in the Contractor’s service 

m) The internet site address for E-Tender is www.tender.nprocure.com. and 

details shall be on APMC UNJHA. website www.apmcunjha.com  

 

Instruction to Bidders for Online Tender Participation 

1 All tenders documents can be downloaded free from the website www.tender.nprocure.com 

2 All bids should be submitted online from the website www.tender.nprocure.com 

3  All bids should be digitally signed, for details regarding digital signature certificate and related 

training involved the below mentioned address should be contacted. 
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(n) Code solutions 

A division of GNFC 

301, GNFC Infotower, Bodakdev, 

Ahmedabad-380 054 (India) 

Tel : +91 79 55610585/86, 55216611 

Fax: +91 79 55610587. 

www.ncodesolutions.com 

4 The user can get a copy of instructions to online participation from the website 

www.tender.nprocure.com 

5 The bidders should register on the website though the “New Supplier” link provided at the home page, 

the registration on the site should not be taken as registration or empanelment or any other form of 

registration with the tendering authority 

6 The application for training and issue of digital signature certificates should be made at least 72 hours 

in advance to the due date and time of tender submission. 

7 For all queries regarding use of digital signature certificate should be addressed to personnel in M/s 

(n) Code Solutions. 

8 For all queries regarding tender specifications and any other clauses included in tender document 

should be addressed to personnel in tendering office address provided below 

Contact Details 

 

Mode of Quoting Rates 
Contact Details 

Chairman 

The Agriculture Produce Market Committee, 

Opposite Clock Tower, Gunj Bajar  

UNJHA-384170 

(02767) 253608 

Key Dates 

Due Date and Time of Online Submission         29/04/2024 at 18:00 Hrs. 

Due Date and Time of Opening of bid:               11/05/2024 at 12:30 Hrs. 

key Value 

Document Fee:        ₹ 18,000.00 

Earnest Money Deposit (EMD) (Rs. In Lacs):  62.78 

Estimated Value (Rs. in Lacs):  6277.87 

 

 
Signature of the Contractor                      Chairman 

                          A.P.M.C. 
UNJHA 
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A.  GENERAL 
 

1. Scope of Bid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works 

(as defined in these documents and referred to as ‘the works”) detailed in the table 
given in IFB. The bidders may submit bids for any or all of the works detailed in the 
table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are 
synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of APMC unjha  for 
sponsored projects. 

 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. The proposed methodology should include a 

program of construction backed with equipment planning and deployment duly 

supported with broad calculations and quality assurance procedures proposed to be 

adopted justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

#4.5 QUALIFICATION CRITERIA: 
(Applicable for the works which require Post Qualification) 

 
4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ 

fail criteria regarding the Applicant’s general and particular experience, personnel 
and equipment capabilities and financial positions, as demonstrated by the 
applicant’s responses in the forms attached to the letter of application ( specified 
requirement for joint ventures are given under para 4.6 below ) Subcontractors 
experience and resources shall not be taken in to account in determining the 
applicants compliance with the qualifying criteria 
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To qualify for more than one contract, the applicant must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualification criteria 
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 

4.5.2 Base year and Escalation 
 

The base year shall be taken as Current financial year 
 

Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common base value for works completed in India. 

 

 
Year Financial Year Multiplying factor 

Base year of inviting tender 2023-2024 1.00 
-1 2022-2023 1.10 
-2 2021-2022 1.21 
-3 2020-2021 1.33 
-4 2019-2020 1.46 
-5 2018-2019 1.61 

 
 

Applicant should indicate actual figures of costs and amount for the works 
executed by them without accounting for the above-mentioned factors. 

 
In case the financial figures and value of completed works are in foreign 

currency the above enhanced multiplying factors will not be applied. Instead, the 
current market exchange rate (State Bank of India BC Selling rate as on the last date 
of submission of the bid) will be applied for the purpose of conversion of the amount 
in foreign currency into India rupees. 

4.5.3. General Experience. 
The Applicant shall meet with the following minimum criteria: 

(a)  Achieved a minimum annual financial turnover 3139.00 lacs for works in  
progress and completed in all classes of civil engineering construction works 
only) in any one year, over the last five years. 
- For arriving updated value of annual turnover escalation factor given in cl. 

4.5.2 will be applied 

- CA Certified copy showing annual turnover shall be submitted. 
(b) Experience in successfully completing or substantially completing at least one 

contract of Similar nature of work ( Frame structure Building with all facility ) 
of at least 40 percent (2511.15 Lacs)of the value of proposed contract in one 
year within  the last five years. 

 
The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, 
he should have acquired the experience of execution of all major items of works 
under the proposed contract. In case a project has been executed by a joint 
venture, weight towards experience of the project would be given to each joint 
venture in proportion to their financial participation in the joint venture. 

 
Substantially completed works means those works which are at least 90 % 
completed as on the date of submission (i.e. gross value of work done up to the 
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last date of submission is 90 % or more of the original contract price) and 
continuing satisfactorily. 
 
For these, a certificate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of the 
contractor and any other relevant information. 
For updating completion cost of the work to the current financial year, 
procedure narrated in cl. 4.5.2 shall mutatis mutandis apply. (the  experience 
certificate showing amount of successfully completed similar Nature of works in 
one year shall be submitted signed by the officer not below the rank of EE) 

(c) Contractor should have completed 60% of quantity of principal items of work 
like concrete, Rubble work within last five finical years. Certificate of competent 
authority of work done with detail shall be produced. 
 
Sr. No. Particulars of item Required Quantity 
1 Concrete work including 

PCC 
 

25655.00 Cu.M 

2 Masonry Work 4800.00 Cu.M 
3 Steel work for RCC 785500.00  Kg 
4 Earthwork/Excavation/filling 63150.00 Cu.M 
5 Vitrified tile/ Kotah stone 12000.00 Sq M 
6 Electric work 2700 Point 
7 Plaster work all thickness 64200 Sq M 
8 Termite controlled treatment 13200 Sq M 
 

  
(the experience certificate showing quantity of work done of particular items shall be 
submitted signed by the officer not below the rank of EE)  

 
4.5.4. Personnel Capabilities. 

Availability for his work of personnel with adequate experience as required; as per 
Appendix. 

 
4.5.5. Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Appendix. 

 
The bidders should, however, undertake their own studies and furnish with 

their bid, a detailed construction planning and methodology supported with layout 
and necessary drawings and calculations to allow the employer to review their 
proposals. The numbers, types and capacities of each plant/equipment shall be 
shown in the proposals along with the cycle time for each operation for the given 
production capacity to match the requirements. 

 
4.5.6. Financial Position 

 
The Applicant should give undertaking that he has access to, or has available, liquid assets 
(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or 
credit facilities up to 25 percent of the value of the contract / contracts applied. 

 
4.5.7. The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the applicant’s financial position, showing long – term 
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profitability including an estimated financial projection for the next two years If 
necessary, the employer will make inquiries with the applicant’s bankers. 

 
4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration resulting 
from contracts completed or under execution by him over the last five years. A consistent 
history of awards against the Applicant or any partner of a joint venture may result in failure 
of the applicant. 

 

4.5.9. Disqualification 
Even though the applicants meet the above criteria, they are subject to be 
disqualified if they have: 
Made misleading or false representation in the forms, statements submitted, and / or 
Record of poor performance such as abandoning the work, rescinding of contract for 
which the reasons are attributable to the non – performance of the contractor; 
consistent history of litigation awarded against the applicant or financial failure due 
to bankruptcy. The rescinding of contract of a joint venture on account of reasons 
other than non – performance, such as Most Experienced partner of joint venture 
pulling out, court directions leading to breaking up of a joint venture before the start 
of work, which are not attributable to the poor performance of the contractor will, 
however, not affect the qualification of the individual partners. 
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#4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
(Applicable only for estimated project cost of 50 Crore and above) 

 
4.6.1. Joint ventures must comply with the following requirement: 

 
(a) Following are the minimum qualification requirements: 

 
(i) The lead partner shall meet not less than 50 percent of all criteria given in para 

4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 
4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall be 
considered if it is not less than 30 percent of the qualifying criteria in para 4.5.3 & 
4.5.6 above. 

 
(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 

above. 
 

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall 
be submitted with a copy of the joint venture agreement providing the joint and 
several liabilities with respect to the contract. 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners 
individually or as a partner in any other joint venture. In case dissolution of a joint 
venture, each one of the constituent firms may qualify if they meet all the qualification 
requirements, subject to the written approval of the Employer. 

 

4.7. Bid Capacity. 

 
Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the total 
estimated cost of the works. The available bid capacity will be calculated as under: 

 
Assessed Available Bid Capacity = ( A*N*2-B), where 

 
A = Maximum value of work executed in any one year during the last five years 

(updated to the price level of the year indicated in appendix) taking into 
account the completed as well as works in Progress. 

 
B = Value at current price level of the existing commitments and ongoing works to  

be  completed during the  next    ( period of completion  of work for which   
bids are invited ); and 

 
N = Number of years prescribed for completion of the works for which the bids are 

invited. 
 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

 
- Made misleading or false representation in the forms, statements and 

Attachments the submitted in proof the qualification requirements; and / or 
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- Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delay in completion, litigation history, or 

financial failures etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted 

unreasonably high bid prices or low bid price and could not furnish rational 

justification to the employer. 

 
 

5. One bid per bidder 

 
5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with 

the bidder’s participation to be disqualified. 

 
6. Cost of Bidding 

 
6.1. The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

 
7. Site Visit 

 
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works. 

The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 

Section Particulars Volume No. 

- Invitation for Bids  
I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
8.2. Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as Volume- 

V in two parts (refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 

and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 

which are not substantially responsive to the requirements of the Bid Documents 

shall be rejected. 

 
9. Clarification Bidding Documents 

 
9.1 A prospective bidder requiring any clarification of the bidding documents may 

notify the Employer in writing or through E-mail at the Employer’s address 

indicated in the invitation to bid. The Employer will respond to any request for 

clarification which he received earlier than 15 days prior to the deadline for 

submission of bids. Employer’s response will be published on website including a 

description of the enquiry but without identifying its source. 

 
9.2. Pre-bid meeting 

 
9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting 

which will take place at the address, venue, time and date as indicated in the 

appendix. 
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9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

 
9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days before the meeting. 

 
9.2.4 Minutes of the meeting, including the  question  raised (Without  identifying the  

source of enquiry) and the responses given will be published without delay on the 

tender website i.e. www.tender.nprocure.com. Any modification of the bidding 

documents listed in sub-Clause 8.1 which may become necessary as a result of the 

pre-bid meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 

meeting. 

 
9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

 
10. Amendment of Bidding Documents 

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 

 
10.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 

necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 

below. 

http://www.tender.nprocure.com./
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C. PREPARATION OF BIDS 
 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents Comprising the Bid 
 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 
8.1) shall be in two separate parts: 

 
Part I shall be named “Technical Bid” and shall comprise 

 
(i) Bid Security in the form specified in Section 8 

 
(ii) Qualification Information and supporting documents as specified in Section 2 

 
(iii) Certificates, undertakings, affidavits as specified in Section 2 

 
(iv) Any other information pursuant to Clause 4.5 of these instructions 

 
(v) Undertaking that the bid shall remain valid for the period specified in Clause 

15.1 

 

Part II shall be named “Financial Bid” and shall comprise 
 

(i) Form of Bid as specified in Section 6 
 

(ii) Priced Bill of Quantities for items specified in Section 7 

 

12.2. The Bidder shall submit the details / information pertaining to each part i.e. 
technical as well as financial and must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 
 

 

Section Particulars Volume No. 
 

Invitation for Bids (IFB) 
1 Instruction to Bidders Volume I 
3 Conditions of Contract 
4 Contract Data 
5 Specifications Volume II 
9 Drawings Volume IV 

 

 

13. Bid Prices 
 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on 
the priced Bill of Quantities submitted by the Bidder. 

 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total bid price 
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(Both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 

 
13.3 All duties, taxes, and other levies except GST payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid 
Price submitted by the Bidder. (GST will be paid extra) 

 
13.4 0.50 % Water charge will be deducted from Contractor RA Bill 

 
13.5 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14. Currencies of Bid and Payment 

 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date 

forbid submission specified in Clause 20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 

A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 

to the request will not be required or permitted to modify his bid, but will be 

required to extend the validity of his security for a period of the extension, and in 

compliance with Clause 16 in all respects. 

 
#16. Bid Security 

 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This Bid security shall be in favor 
of Employer as named in Appendix and may be in one of the following forms; 
a. F.D.R from any scheduled Indian bank, in the format given in Volume III. 

(Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and 
above) and Bank Guarantee of Schedule and Private Banks shall be considered as 
per GoG Finance Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. 
Date 21/04/2023 or as per their latest amendment. 

 
 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for 
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 
120+45 = 165 Days 

 
16.3. Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as 
non-responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end 

of the bid validity period specified in Sub-Clause 15.1 

 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security. 

 
 

16.6. The bid Security may be forfeited 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 
validity. 

 
(b) If the Bidder does not accept the correction of the Bid Price, if any or 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 
(ii) Furnish the requirement Performance Security. 

(d) If found necessary, the bidder will be intimated for negotiation, He will be intimated 
maximum three times within the validity period for negotiation, If contractor does 
not respond in time, his Bid Security (EMD) will be forfeited and his tender will be 
rejected. Punitive action will be taken on such contractors. (As per GoG R&B Dept’s 
Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 

 

17. Alternative Proposals by Bidders. 
 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications. Conditional offers or alternative offers will not be considered further 
in the process of tender evaluation. 

 
18. Format and Signing of Bid 

 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 
parts to be uploaded. 
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19. Deleted 

D. SUBMISSION OF BIDS 

 

20. Deadline for Submission of the Bids 
 

20.1. Complete Bids must be received online by the Employer at the tender website 
specified above not later than the date indicated in appendix. 

 
20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all right and obligation of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
21. Deleted 

 

22. Modification and Withdrawal of Bids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

22.2 Deleted 
 

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 

22.4. Withdrawal or modification of a bid between the deadline for submission of bids 
and the expiration of the original period of bid validity specified in Clause 15.1 
above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid 
security pursuant to Clause 16. 



26 
 

 
 

23. Bid Opening 

E. BID OPENING AND EVALUATION 

 

 

23.1  The Employer will open all the Bids received including modifications made pursuant 

to Clause 22, in the presence of the Bidders or their representatives who choose to 

attend at time, date and the place specified in Appendix in the manner specified in 

Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared 

a holiday for the Employer, the Bids will be opened at the appointed time and 

location on the next working day. 

23.2. Deleted. 

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid 

security furnished with each bid will be announced. If the bid security furnished does 

not conform to the amount and validity period as specified in the invitation for bid 

(ref. Column 4 and paragraph 3), and has not been furnished in the form specified in 

Clause 16, the technical bid will not be opened. 

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids 

accompanied with valid bid security will be taken up for evaluation with 

respect to the Qualification information and other information furnished in 

part I of the bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose 

financial bids are eligible for consideration. 

23.5. Deleted 

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the 

total amount of each bid, any discount and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the 

total amount of each bid, any discount, and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the 

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest. 

 
23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 
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24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by Bidder to 

influence the Employer’s processing of Bids or award decisions may result in the 

rejection of his Bid. 

 
25. Clarification of Financial Bids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing or by e- 

mail, but no change in the price or substances of the Bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on  any  matter 

relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decision may result in the rejection of the Bidders’ 

bid. 

 
26. Examinations of Bids and Determination of Responsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 

properly signed; (c) is accompanied by the required securities and; (d) is 

substantially responsive to the requirements of the Bidding document. During the 

detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., priced bill of 

quantities, technical specifications, and drawings. 

 
26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 

conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially 
responsive Bids. 

 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 
27. Deleted 
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28. Deleted 
 

29. Evaluation and Comparison of Financial Bids 
 

29.1. The Employer will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Sub-Clause 26.2. 

29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviations and other factors, which are in excess of the requirements 
of the Bidding documents or otherwise result in unsolicited benefits for the 
Employer, shall not be taken in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contact, during the period of implementation of the Contract, will not 
be taken in to account in Bid evaluation. 

 
29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s estimate of the cost of work to be performed under the contract the 
Employer may require the Bidder to produce detailed consistency of those prices 
with the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set 
forth in Clause 34 be increased at the expense of the successful /bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 

 
29.6. A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. 

 
30. Deleted 
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F. AWARD OF CONTRACT 
 

31. Award Criteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 
has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 
which is the lowest evaluation in any of the packages opened earlier than the 
one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest 

evaluated bid. The contract will in such cases be awarded to the next lowest bidder 

at his evaluation bid price. 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 
award of contract, without thereby incurring any liability to the affected bidder or 
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for 
the Employer’s action. 

 
33. Notification of Award and Signing of Agreement 

 
33.1. The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the condition of 
contract called the “Letter of Acceptance”) will state the sum that the Employer will 
pay the Contractor in consideration of the execution, completion, and maintenance of 
the Works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”). 

 
33.2 The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and to the successful Bidder, 
within 28 days following the notification of award along with the Letter of 
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement 
and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 
34. Performance Security 

 
34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder 

shall furnish to the Employer an irrevocable and unconditional guarantee from a 
Bank in the form set forth in Section 8 (the “Performance Security”) for an 
amount equal to 5% (five percent) of its Contract Price. In case of bids 
mentioned below, the successful Bidder, along with the Performance Security, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 

 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 

upto 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
Project Cost (as mentioned in Bid Document) - Minus 10% of the 
Estimated Project Cost and (ii) Contract Price offered by the selected 
Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
the Estimated Project Cost, then the Additional Performance Security 
shall be calculated @ 30% of the difference in the (i) Estimated Project 
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects 
Liability Period and the Additional Performance Security shall be valid 
beyond 28 (twenty-eight) days of Project Completion Date. 

 
34.2. If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment. 

 
34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of 
the Bid Security. 

 
35 Advance Payment and Security 

 
35.1 The Employer will provide an Advance payment on the Contract Price as stipulated 

in the Conditions of Contract, subject to maximum amount, as stated in the 
Contract Data. 

 
36. Deleted 

 
37. Corrupt of Fraudulent Practices 

 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in completing for the 

contract in question and will declare the firm ineligible, either indefinitely or for a 

stated period of time, to be awarded a contract with National Highways Authority of 

India/ State PWD and any other agencies, if it at any time determines that the firm 

has engaged in corrupt or fraudulent practices in completing for the contractor, or 

in execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of 

the Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference 
With respect to 

Section –I 
 

1. The Name of the Employer is APMC UNJHA [ Cl.1.1] 
2. The last five years.  

 2022 – 2023  

 2021 – 2022  

 2020 – 2021  

 2019 – 2020  

 2018 – 2019  

3. This Annual Financial Turnover Amount is Rs. 
3139.00 Lacs 

[Cl.4.5.3 (a)] 

4. Value of Work is Rs. 62,77,89,022.10  

   

5. The cost of electric work is Rs.2,14,61,388.00  

6. The cost of water supply / sanitary works is Rs. 5,31,79,070.00 

7. Liquid assets and / or availability of credit 
facilities is Rs. 156946800.00 

[Cl.4.5.6 ] 

8. Price level of the financial year 2023-2024 [Cl. 4.5.2] 
9. The pre-bid meeting will take place at APMC 

Unjha. 
[Cl. 9.2.1] 

10. The technical Bid will be opened at the office of 
the APMC Unjha on dt. 11/05/2024 
12.30 PM 

 

11. Address of the Employer: APMC unjha  

   

12. The bid should be submitted latest by 
29/04/2024 upto 18.00 Hrs 

[Cl. 20.1 & 20.2] 

13. The bid will be opened at APMC Unjha 
on online 11/05/2024 at 12.30 Hrs 

[Cl. 23.1 ] 

14. The Bank Draft in favor of APMC Unjha  

15. Escalation factors (for the cost of works 
executed and financial figure to a common base 
value) for works completed 

[Cl.4.5.2] 

 

 
Year Financial Year Multiplying factor 

Base year of inviting tender 2023-2024 1.00 

-1 2022-2023 1.10 

-2 2021-2022 1.21 

-3 2020-2021 1.33 

-4 2019-2020 1.46 

-5 2018-2019 1.61 
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LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 

 
The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. (If Necessary) 

 
Sr. 

No. 
Plant or 

Machinery 
Location Age of 

Machinery 
(maximum 

15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 

1 Concrete 

Mixture 

Machine 

 Not more 

than 5 years 

   4 No 

2 Weigh Batch 

Having 15 

Cu.M./ Hours 

Capacity 

 Not more than 

5 years 

   1 No 

3 J.C.B Excavator  Not more than 

5 years 

   4 No 

4 Goods cum lift 

for minimum 

capacity of 300 

Kg.  

 Not more than 

5 years 

   5 No 

5 Shuttering (Steel 

formwork)  

 Not more than 

5 years 

   500 Sq.M 

6 Steel props (with 

accessories) 

 Not more than 

5 years 

   1000 Nos 

7 Extended span 

or beams with 

accessories  

 Not more than 

5 years 

   1000 Nos 

8 Vibrator 

(Needle) and 

Surface Vibrator  

 Not more than 

5 years 

   8 Nos. (4 

Each) 

9 Water Tanker   Not more than 

5 years 

   4 No 

10 Trucks / 

Dumpers with 

capacity not less 

than 10 Cum 

 Not more than 

5 years 

   10 No 

11 Pump and Motor  Not more than 

5 years 

   2 Set 

12 Generator  Not more than 

5 years 

   2 No. 

13 Concrete 
batching* 

mixing plant 
(Minimum 

Capacity -15m3  
/Hour 

 

 Not more than 

5 years 

   2 No. 

14 Road roller  Not more than 

5 years 

   2 No 
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List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 

# Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this 
work as under: - 
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work 

to be executed is more than Rs.50 lakhs. 
2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed 

is more than Rs.15 lakhs but less than Rs.50 lakhs. 
3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs 

but more than Rs.5 lakhs. 
4. Minimum two Diploma Civil Engineers for the work when the cost of work to be 

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work 
must have sufficient experience to handle the work independently. Such an Engineer 
shall have to stay at the site of work and he shall not be entrusted with other duty 
except this work. 

 
In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have to furnish to  the 
Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy of 
marksheet, Colour Photograph and the appointment order issued such engineers 
engaged for this contract work. If 15 days after issue of work order such designated 
Site Engineers do not resume or do not remain present on site of work, the recovery at 
the rate of Rs.15,000-00 per month per Engineer will be made from the 
bills/deposit/dues of the contractor. Such recovery shall be non-refundable. 

 

Position Nos. of 
personal 
required 

Qualification Year of 
Experience 
(General) 

Year of 
experience in 
the proposed 
position 

Project Manager B E Civil 1 B E Civil 10 Years  

 

 

Site Engineer 2 B E Civil 5 years   

Plant Engineer   

1 

B.E. Mech / 
Diploma  
Mech. 

 

5 Years  

 

Quantity Surveyor 2 B.E. Civil 
/Diploma Civil 

5Years  

Material& Quality Control 
Engineer 

2 B.E. Civil 
/Diploma Civil 

5 Years  

Survey Engineer 1 Diploma  Civil 2 to 5 Years  

Number of Unskilled employees   
Please indicate whether design, 
wherever required as per 
conditions of bid, will be carried out 
in house or with the help of 
consultants. If in house, please 
indicate the details of designs 
carried out over the last few years. 
If to be done by back – up 
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consultants please give the data 
such as name of company, key 
personal and professional 
qualification, present position, total 
experience number of engineering 
staff under each category of 
specification and details of work 
executed. 
(1)Incase of personal, at Sr. No. 1 to 

3  please give name, qualification 
present position, professional 
experience and linguistic ability. 

(2)The certified copy of degree / 
diploma engineers, qualification 
with an affidavit on stamp paper 
stating their appointment in the 
firm shall have to be attached with 
this schedule.(3)The above 
information shall be supported with 
necessary documents otherwise the 
same shall be treated as null & void. 
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SECTION - 2 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for 
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. 
This information will not be incorporated in the Contract. 

 
1. For Individual Bidders 

 
1.1 Constitution or legal status of Bidder 

(Attach Copy) 
 

Place of registration    

Principal place of business    

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil engineering constructions     2022-2023 
Work performed in the last five years 2021-2022 
(in Rs. Lakhs) 2020-2021 

2019-2020 
2018-2019 

 

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all main 
items of work described in the bid documents, provided further that all other 
qualification criteria are satisfied (in the same name) on works of a similar nature 
over the last five years** and in current year before the submission of the bid. 

 
Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period of 
completion 

Actual date 
of       

completion* 

Remark 
explaining 
reasons for 

delay & 
work 

Completed 

         

 
*Attach certificate(s) from the Engineer(s)in-charge 
** Immediately preceding the financial year in which bids are received. 
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1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract 
involved execution of all main items of work described in the bid document, 
provided, further that all other qualification criteria are called (in the same name and 
style) in the last five years** and in current year before the submission of the bid. 

 
Year 

N
am

e 
o

f 
th

e 
w

o
rk

 

N
am

e 
o

f 
th

e 
E

m
p

lo
y

er
 

Quantity of work performed (Cum/MT/Sq.M/No) 

R
em

ar
k

s*
 (

in
d

ic
at

e 
co

n
tr

ac
t 

R
ef

) 

Cement 
Concrete 
(Including 

RCC 

& 

PCC) 

Masonry Earth 
Works 

Steel 
work 
for 
RCC 

Electric 
 work 

Plaster 
work all 
thickness 

Vitrified 
tile/ 
Kotah 
stone 

Termite 
controlled 
treatment 

2022 – 2023            

2021 – 2022            

2020 – 2021            

2019 – 2020            

2018 – 2019            

 
1.4 Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works: 
 

Description 
of works 

Place 
& 

State 

Contract 
No. 

Name & 
Address 

of    
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of      

completion 

1 2 3 4 5 6 7 8 

        

 
*Attach certificate (s) from the Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
 

Item of 
Equipment 

Requirement Availability Proposals Remarks 
(from 
whom to 
be 
purchased 

NO Capacity Owned/ 
Leased to be 
procured 

Nos/. 
Capacity 

Age/ 
Conditions 
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1.6 Qualifications and experience of key personnel required for administration and 

execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1  of 

the Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 

(General) 

Year of 

experience in 

the proposed 

position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     

 
 
 

1.7 Proposed sub-contract and firms involved 
Sections of the 

works 

Value of Sub- 

Contractor 

Sub-Contractor 

(Name & 

Address) 

Experience in 

similar work 

    

    

    

    

    

    

 
Attach copies of certificates on possession of valid license for executing water 

supply/ sanitary work/ building electrification works. 
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors’ reports (in case of companies/corporations), etc. List them below and 
attach copies. 

 
1.9 Evidence of access to financial resources to meet the qualification requirements:  

cash in hand, lines of credit, etc. List them below and attach copied documents. 
 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who 
may provide references if contacted by the Employer. 

 
1.11 Information on Litigation history in which the Bidder is involved. 

 
Other Party 

(ies) 
Employer Cause of 

Dispute 
Amount 
Involved 

Remarks 
showing 

Present Status 
     

 
1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 

to Bidders. (Name of Consultant engaged for project preparations is * ............................ ) 
 

 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, 
drawings and charts as necessary to comply with the requirements of the Bidding 
documents. (Refer ITB Clause 4.1) 

 

1.14 Programme 
 

2. Deleted 

3. Additional Requirements 

3.1 Bidders    should    provide    any    additional  information   required to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

 

* Fill the name of Consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 
This is to certify that M/s.  is a reputed company 

with a good financial standing. 

 
If the  contract  for the work, namely  is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.  to meet their working capital requirements for executing the above 

during the contract period. 

 
 

 
 
 

(Signature) 
Name of Bank 

Senior Bank Manager 
Address of the Bank 
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AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/s.    

  _ have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under 

Government of Gujarat/Government of India nor any contract awarded to us for 

such works have been rescinded, during last five years prior to the date of this 

bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 

the Department to verify this statement or regarding any (our) competence and 

general reputation. 

 
4. The Undersigned understands and agrees that further qualifying information 

may be requested, and agrees to furnish any such information at the request of 

the Department/ Project implementing agency. 
 
 
 

 

(Signed by an Authorized Officer of the Firm) 
 

 
 

Title of Officer 
 
 

Name of Firm 
 
 

Date 



42 
 

UNDERTAKING 

 
I,           the           undersigned           do        hereby          undertake that our firm 

M/s .................................................................................................................... would invest a minimum cash 

up to 25% of the value of the work during implementation of the contract. 
 
 

  _  

(Signed by an Authorized officer of the firm) 

 

 

Title of officer 
 
 

Name of firm 
 
 

 

DATE 
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1. Definitions 

CONDITIONS OF CONTRACT 
 

A. GENERAL. 

 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meaning. 

 
Bill of Quantities means the priced and completed Bill of Quantities 

forming part of the Bid 
 

Compensation Events are those defined in Clause 44 hereunder 
 

The Completion Date is the date of completion of the Works as certified by 
the Engineer in accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and Contractor to 

execute, complete and maintain the Works till the completion of Defects 
Liability Period. It consists of the documents listed in Clause 2.3 below. 

 
The Contract data defines the documents and other information which 

comprise the Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out the 
Work has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 
 

The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 
 

The Employer is the party who will employ the Contractor to carry out the 
Works. 

 
The Engineer is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of 
the Engineer) who is responsible for supervising the Contractor, administering the 
Contract, certifying payments due to the Contractor, issuing and valuing Variations 
to the Contract, awarding extensions of time, and valuing the Compensations 
Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to 

the site to construct the Works. 
 

The Initial Contract Price is the Contract Price listed in the Employer’s 
Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in 
the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and subsurface 
conditions at the site. 

Specifications means the Specifications of the works included in the Contract 
and any modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the works. It does not necessarily coincide 
with any of the Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 
Site. 

 

Temporary Works are works designed, constructed, installed, and removed 
by the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as defined in the Contract Data. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Heading have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer will provide instructions 
clarifying queries about Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole works) 

 
2.3 The documents forming the Contract shall be interpreted in the following 

order of priority 
 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 

(3) Contractor’s Bid 
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(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities and 

(9) Any other document listed in the Contract Data as forming part of the 

Contract. 

 
3. Language and Law 

 
3.1   The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 
4. Engineers Decisions 

 
4.1   Except where otherwise specifically stated, the  Engineer  will  decide  

contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

5. Delegation 
 

5.1    The Engineer may delegate any of his duties  and  responsibilities  to  other 
people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

 
6. Communications 

 
6.1     Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act). 

7. Sub-Contracting 
 

7.1 The Contractor may subcontract any portion of work, up to a limit specified in 
contract data, with the approval of the engineer but may not assign the 
Contract without the approval of the Employer in writing. Subcontracting 
shall not alter the Contractor’s obligations. Sub-contracting of supply or 
specific items of work is not allowed. 

7.2 The sub-contractor must be registered in appropriate class and category for 
the part of work to be subcontracted. 

8. Other Contractors 

8.1     The Contractor shall cooperate and share the  Site  with  other  contractors, 
public authorities, utilities and the Employer between the dates given in the 
Schedule of other Contractor. The Contractors shall as refer to in the Contract 
Data, also provide facilities and services for them as described in the 
Schedule. The employer may modify the schedule of other contractors and 
shall notify the contractor of any such modifications. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by the Engineer. The Engineer 
will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 
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9.2 If the engineer asks the Contractor to remove a person who is a member of 
the Contractor Staff or his work force stating the reasons the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

10. Employer’s and Contractors Risks 
 

10.1 The Employer carries the risk which these Contract states  are  Employer’s  
risks, and the Contractor carries the risks which these Contracts states are 
Contractors risk. 

11. Employer’s Risks 
11.1 The employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military 
or usurped power, civil war, riot commotion or disorder (unless restricted to 
the Contractor’s employees), and contamination from any nuclear fuel or 
nuclear waste or radioactive toxic explosive. 

12. Contractor’s Risks 

12.1 All risks of loss of or damages to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the 
Contractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract data 
for the following events which are due to the Contractor’s risks: 

 
(a) Loss of or damage to the works, Plant and materials, 

 
(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates  
required, the Employer may affect the insurance which the Contractor should 
have provided and recover the premiums the Employer has paid from 
payments otherwise due to the Contractor or, if no payment is due, the 
payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the 
approval of the Engineer. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Report 
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14.1 The Contractor in preparing the Bid shall rely  on  any  site  Investigation 
reports referred to in the Contract Data, supplemented by any information 
available to the Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the Contract Data 
 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the works in accordance with the 
specification and Drawings. 

 
17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the programme submitted by 
the Contractor, as updated with the approval of the Engineer, and complete 
them by the Intended Completion date 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary works to the Engineer, who is to approve them if they 
comply with the Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
 

18.3 The Engineer’s approval shall not alter the contractor responsibility for 
design of the Temporary works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the temporary 

or permanent work are subject to prior approval by the Engineer before their 
use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to 
notify the engineer of such discoveries and carry out the Engineer’s 
instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and 
this will be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is 
not handed over to the Contractor, then contractor/ Employer may fore-close 
the contract. Contractor/Employer has to foreclose the work within 30 days 
after lapse of 25%-time limit and after 30 days foreclosure option will be 
closed. 
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22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the 
Engineer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place 
where materials or plants are being manufactured/ fabricated/ assembled for 
the works. 

23. Instructions 
 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to 
works which comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the  Contractor’s 
accounts and records relating to the performance of the Contractor and to 
have them audited by auditors appointed by the Employer, if so required by 
the Employer. 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by the Engineer was 
either outside the authority given to the Engineer by the Contract or that the 
decision was wrongly taken, the decision shall be referred to Chaiman APMC 
Unjha (Higher Authority)within 14 days of the notification of the Engineer's 
decision. If the issue is not resolved, any party can refer the matter for 
conciliation within 15 days from the decision given by the #Superintending 
Engineer. 

 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the Chaiman APMC Unjha, both the parties have to refer 
to the APMC committee Unjha concern for the conciliation process. 

 
(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the Chaiman APMC Unjha, both the parties have to 
refer to the APMC committee Unjha, for the conciliation process. 

If the dispute is not resolved through the conciliation process, he may refer 
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If 
the Contractor fails to refer a claim / dispute to the Higher Authority within 
14 days of the notification of the Engineer's decision, the Contractor shall not 
be entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 

25. Procedure for Disputers 

 
25.1 The arbitration shall be conducted in accordance with the arbitration 

procedure stated in the Special Conditions of Contract. 
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B. TIME CONTROL 
26. Programme 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, 
arrangements orders, and timing for all the activities in the works along with 
monthly cash flow forecast. 

 
27.2 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work including any changes to the sequence of  
the activities. 

 
27.3 The Contractor shall submit to the Engineer, for approval an updated 

programme at intervals no longer than the period stated in the Contract data. 
If the Contractor does not submit an updated programme within this period, 
the Engineer may withhold the amount stated in the Contract data from the 
next payment after the date on which the overdue programme has been 
submitted. 

 
27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 
Engineer again at any time. A revised programme is to show the effect of 
Variations and Compensations events. 

 
27. Extension of the Intended Completion Date 

 
28.1 The Engineer shall extend the Intended Completion Date if a compensation 

Event occurs or a Variation is issued which makes it impossible for 
completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would 
cause the Contractor to incur additional cost. 

 
28.2 The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a 
decision upon the effect of a compensation event or Variation and submitting 
full supporting information. If the Contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion 
Date. 

 
28.3 The Engineer shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer to the Employer 
his decision. The employer shall in not more than 21 days communicate to the 
engineer the acceptance or otherwise of the Engineer’s decision. If the 
employer fails to give his acceptance, the Engineer shall not grant the 
extension and the contractor may refer the matter under Clause 24.1 

 
28. Deleted 

 
29. Delays Ordered by the Engineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
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30. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

 
31.2 The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the 
Employer. The responsibility of the parties for actions to be taken is to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
31. Early Warning 

 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract price or delay the execution of works. The 
Engineer may require the contractor to provide an estimate of the expected 
effect of the future event or circumstance on the contract price and 
completion date. The estimate is to be provided by the Contractor as soon as 
reasonably possible. 

 
32.2 The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 
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C. QUALITY CONTROL 
 

33. Identifying Defects/ Defect liability period 
 

33.1 : Defect liability period : The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed 
before the period mentioned hereunder from the certified date of completion. 
The Engineer in charge shall give the contractor a notice in writing about the 
defects and the contractor shall make good the same within 15 days of receipt 
of the notice. In the case of failure on the part of the contractor, the Engineer- 
in-charge may rectify or remove or re-execute the work at the risk & cost of 
the contractor. The Engineer-in-charge shall be entitled to appropriate the 
whole or any part of the amount of security deposit towards the expenses, if 
any, Incurred by him in rectification, removal or re-execution. The Defects 
Liability period shall be as under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall 
be 3 Months from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 
tender), the period shall be 12 (Twelve) months from the certified date of 
completion or one monsoon, whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 
Months from the certified date of completion which should include three 
monsoons. 

(d) For original building works the defect liability period will be 4 years or elapse 
of 4 monsoon period following date of possession of building taken over by 
user agency following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 

 
Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009, 
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular 
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016] 

33.2 Free maintenance guarantee period for works of Road/Bridge construction 
(a) For resurfacing work of road free maintenance guarantee period one year 

from the date of completion. 
(b)  In case of widening of the road/strengthening of the road/bridge, the 

contractor shall have to give four years free maintenance guarantee from 
the certified date of completion. During this period the contractor shall 
visit the site every six months along with the concerned APMC Panel 
Engineer / In Charge APMC Engineer and will examine the work already 
carried out in this contract like road work, jungle cutting, side shoulders, 
side gutter, road furniture, patta etc. and will prepare Km. wise inspection 
report duly signed by all concerned and any defect observed shall be done 
within 15 days by the contractor at his risk and cost as per the direction of 
Engineer in charge. The contractor needs to do videography of these visits 
and require to submit at the time of release of FMG. If B.T. the surface 
during the maintenance period of 4 years is worn out then agency shall 
have to provide renewal coating as per tender item as directed by the 
Engineer-in- charge. The amount equivalent to 5% of each running bill 
shall be withheld and will be released after the free maintenance 
guarantee period (i.e. 4 years) is over. 
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However, this amount shall be released against fixed deposit or bank 
guarantee pledged in the name of Executive Engineer after completion 
certificate of work is issued. 

 
(1) The flakiness and elongation index (combined) for coarse aggregates 

under no circumstances shall exceed the allowable limit set forth in the 

relevant clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / 

cutting for side shoulders, side gutters, kilometer / indicator / guard 

stones, sign boards etc. are completed in all respect by the contractor. 

After completion of the miscellaneous items, the above said 2% withheld 

amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as 

per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work 

costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 

The contractor shall have to set up the laboratory with adequate 

equipment. Till the setting up of adequate laboratory is completed & 

reported of this to the engineer (subject to due verification by engineer’s 

representative) by contractor in writing, Rs.2,00,000/- shall be withheld. 

The qualified quality Engineer shall be deployed exclusively for this 

contract by the contractors. If quality Engineer is not deployed by 

contractor within one month after the date of work order, the amount 

equivalent to Rs.20,000 per month shall be recovered till the actual 

deployment of quality engineer. The amount so recovered towards the 

deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own 

risk and cost, the existing lane(s) of the road so that the traffic worthiness 

and safety thereof are at no time materially inferior as compared to their 

condition 10 (ten) days prior to the date of the Agreement, and shall 

undertake the necessary repair and maintenance works for this purpose; 

provided that the Contractor may, at his cost, interrupt and divert the flow 

of traffic if such interruption and diversion is necessary for the efficient 

progress of works and conforms to Good Industry Practice; provided 
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further that such interruption and diversion shall be undertaken by the 

Contractor only with the prior written approval of the Executive Engineer 

which approval shall not be unreasonably withheld. For the avoidance of 

doubt, it is agreed that the Contractor shall at all times be responsible for 

ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of 
any defects that are found. Such checking shall not affect the Contractor’s 
responsibilities the Engineer may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Engineer considers may 
have a Defect. 

34. Tests 
 

34.1 If the engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that 
it does, the Contractor shall pay for the test and any samples. If there is no 
defect the test shall be a Compensation Event. 

 
34.2 1% of the amount of work done should be deducted from R.A. Bill of the 

contractor for testing the quality of material workmanship, irrespective of 
actual charges. 

 

34.3 Agency has to establish testing laboratory on site for the various test to be 
carried out in the work for this purpose agency shall construct a pukka 
laboratory building with all facility on site at location specified by the 
engineer in charge. 

 
35. Correction of defects 

 
35.1 The engineer shall give notice to the Contractor of any defects before the end 

of the defects Liability Period, which begins at Completion and is defined in 
the contract data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 

36. Uncorrected Defects 

36.1 If the Contractor has not corrected a defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 
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37. Bill of Quantities 

D. COST CONTROL 

 

37.1 The bill of Quantities shall contain items for the constructions, installation, 

testing and commissioning work to be done by the Contractor. 

 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

 
38. Change in the Quantities 

 
38.1 The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work and the 

contractor shall be bound to carry out the work in accordance with any 

instruction in this connection which may be given to him in writing signed by 

the Engineer and such alteration shall not invalidate the contract and any 

additional work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor on 

the same conditions in all respects on which he agreed to do the main work 

and at the same rate as are specified in the tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as in the 

tender by more than the contractor will be paid for the quantity in excess of at 

the rate entered in the SOR of the year during which the excess in quantity is 

first executed or estimated rate whichever is less. 

 
39. Variations 

 

39.1 All Variations shall be included in updated programmes produced by the 

Contractor. 

40. Payments for Variations 
 

40.1 If the additional or altered work includes any class of work for which no rate 

is specified in this contract, then such class of work shall be carried out as 

under. 

 
(i) At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there are more 

than one comparable items, the item of the contract which is nearest in 

comparison with regard to class or classes of the work involved shall be 

selected and the decision of the Superintending Engineer as to the nearest 

comparable item shall be final and binding on the contractor. 

 
(ii) If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 

percentage by which the tender amount is more or less as compared to the 

amount arrived at the rates in the “Schedule of Rates” of the Division in the 

year in which the tender was received. If the Schedule of rates of the Division 

does not contain all the items, the percentage increase or decrease of the 

tender shall be calculated considering such items which were included in the 

“Scheduled Rates” of the division for the year and for materials consumed on 

such item the rate to be charged would be the basic rate taken into account 

for fixing the rate in S.O.R. referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities on 

the basis of detailed rate analysis after hearing the contractor before a 

Committee of two Panel Engineer of APMC Unjha stationed at the same place 

or the nearest place. 

 
40.2 If the additional or altered work, for which no rate is entered in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed 

upon, then the contractor shall within seven days of the date of receipt by him 

of the order to carry out the work, inform the Engineer-in-charge of the rate, 

which it is his intention to charge for such class of work and if the Engineer in 

charge does not agree to this rates, he shall by notice in writing be at liberty  

to cancel his order to carry out such class of work and arrange to carry it out 

in such manner as he may consider it advisable, provided always that if the 

contractor shall commence work or incur any expenditure in regard thereof 

before the rates shall have been determined as lastly herein before 

mentioned, then in such cases he shall only be entitled to be paid in respect of 

the work carried out or expenditure incurred by him prior to the date of the 

determination of the rate as aforesaid according to such rate or rates as shall 

be fixed by the Engineer-in-charge. In the event of the dispute, the decision of 

the Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 

drawings and specifications recommended by the contractor and accepted by 

the competent authority, the alternation above referred to shall be within the 

scope of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 

proportion that the increase in the cost occasioned by alterations bears to the 

cost of the original work and the certificate of the Engineer-in-charge as to 

such proportion shall be final and conclusive. 

 
41. Cash Flow Forecasts 

 
41.1 When the programme is updated, the contractor is to provide the engineer 

with an updated cash flow forecast. 
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42. Payment certificates. 

42.1 The Contractor shall submit to the Engineer monthly statements of the 

estimated value of the work completed less the cumulative amount certified 

previously. 

 
42.2 The Engineer shall check the Contractor’s monthly statement within 14 days 

and certify the amount to be paid to the Contractor after taking in to account 

any credit or debit for the month in question in respect of materials for the 

works in the relevant amounts and under conditions set forth in sub-clause 

32.3 of the Contract Data (secured Advance). 

42.3 The value of work executed shall be determined by the Engineer. 
 

42.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 

compensation events. 

42.6 The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information 

 
43. Payments 

 
43.1 Payments shall be adjusted for deductions for advance payments, retention, 

other recoveries in terms of the contract and taxes at source, as applicable 

under the law. The Employer shall pay the Contractor the amounts certified 

by the Engineer within 28 days of the date of each certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract 

to the Contractor will be made by the Employer. Hence, it is the responsibility 

of the contractor to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be 

paid by the Employer and shall be deemed covered by other rates and prices 

in the Contract. 

 
44. Compensation events 

 
44.1 The following are compensation Events unless they are caused by the 

Contractor: 

(a) The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 

 
44.2 In case of compensation event occurs and it prevents the work being 

completed beyond the Intended Completion Date then Authority will approve 
EOT with eligible contractual price escalation. 
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45. Tax 
 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on 

due date of bid submission except GST. However, any subsequent changes in 

the tax structure by Government after due date of bid submission will be 

compensated (+/-) on availability or submission of actual documentation. 

Contractor will have to intimate Engineer regarding changes occurred in the 

tax structure after bid submission. If the contractor fails to provide such 

information and if any financial obligation may arise due to change in tax 

structure, same will be recovered from the contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 

 
46. Currencies. 
46.1 All payment shall be made in Indian Rupees. 

 
47. Price Adjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 

principles and procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion date 
or extensions granted by the Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value of work done during the month. It would include the 
amount of secured advance granted, if any, during the month less the 
amount of secured advance recovered, if any during the month. It will 
exclude value for works executed under variations for which price 
adjustment will be worked separately based on the terms mutually 
agreed. 

 
47.2 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clause in the 

contract, the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs. 

 
48. Retention 

 
48.1 The Employer shall retain from each payment due to Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works. 
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48.2 On Completion of the whole of the Works half the total amount retained is 

repaid to the Contractor and half when the Defects Liability Period has passed 

and the Engineer has certified that all Defects notified by the Engineer to the 

Contractor before the end of this period have been corrected. 

 
48.3 On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 

 
In case, Contractor requests for refund of the Retention Money 

deducted by the Employer under the provision of this clause, Employer shall 
consider the said request of the Contractor provided that the refund 
hereunder shall be made in tranches of not less than 1% (One Percent) of the 
Contract Price and Contractor furnishes an irrevocable and unconditional 
Bank guarantee for an equal amount substantially in the format of Bank 
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 
day beyond the scheduled / extended Defects Liability Period. On completion 
of the whole works, the contractor has however an option to submit a fresh 
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of 
the total value of work executed substantially in the format of Bank Guarantee 
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond 
the Defect Liability Period and yet refund the Retention Money Bank 
Guarantee submitted for refund of Retention Money. 

 
49. Liquidated Damages 

 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate per 

day stated in the Contract Data for each day that the Completion Date is later 

than the Intended Completion Date (for the whole works or the milestone as 

stated in the contract data). The total amount of liquidated damages shall not 

exceed the amount defined in the Contract Data. The Employer may deduct 

liquidated damages from payment due to the Contractor. Payment of 

liquidated damages does not affect the Contractor’s liabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate. The Contractor 

shall not be entitled for any interest on the over payment calculated from the 

date of payment to the date of repayment. 

 
49.3 If the contractor fails to comply with the time for completion as stipulated in 

the tender, then the contractor shall pay to the employer the relevant sum 

stated in the Contract Data as Liquidated damages for such default and not as 

penalty for everyday or part of day which shall elapse between relevant time 

for completion and the date stated in the taking over certificate of the whole 

of the works on the relevant section, subject to the limit stated in the contract 

data. 

The employer may, without prejudice to any other method of recovery 

deduct the amount of such damages from any monies due or to become due to 

the contractor. The payment or deduction of such damages shall not relieve 
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the contractor from his obligation to complete the works on from any other of 

his obligations and liabilities under the contract. 

 
49.4 If, before the Time for Completion of the whole of the Works or, if applicable 

any Section, a Taking Over Certificate has been issued for any part of the 

Works or of a Section, the liquidated damages for delay in completion of the 

remainder of the Works or of that Section shall, for any period of delay after 

the date stated in such Taking-Over-Certificate, and in the absence of 

alternative provisions in the Contract, be reduced in the proportion which the 

value of the part so certified bears to the value of the whole of the Works or 

Section, as applicable. The provisions of this Sub-clause shall only apply to the 

rate of liquidated damages and shall not affect the limit thereof. 

 
50 Bonus 

 
50.1 If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall pay 

to the contractor a sum stated in Contract Data as bonus for every completed 

month but subjected to maximum amount as stated in Contract Data; 

which shall elapse between the date of completion of all items of works as 

stipulated in the contract, including variations ordered by the Engineer and 

the time prescribed in Clause 17. 

 
50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time 

limit of the works is equal or more than 6 months. The bonus would be paid 

as under 

 

% of Time Saved % of Initial Contract Price 
entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 
51. Advance Payment. 

 
51.1 The Employer shall make advance payment (not to be paid less than two 

installments except in special circumstances for which the reason to be 

Recorded in writing) to the Contractor of the amounts stated in the Contract 

Date by the date stated in the Contract Date, against provision by the 

Contactor of an Unconditional Bank Guarantee in a form and by a bank 

acceptable to the Employer in amounts and currencies equal to be at least 

110% of the advance payment. The guarantee shall remain effective until the 
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advance payment has been repaid, but the amount of the guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. The 

Mobilization advance would be deemed as interest bearing advance at an 

interest rate of 10 % to be compounded, quarterly. 

 
51.2 The Contractor is to use the advance payment only to pay for Equipment, 

plant and Mobilization expenses required specifically for execution of the 

Works. The Contractor shall demonstrate that advance payment has been 

used in this way by supplying copies of invoices or other documents to the 

engineer. 

 
51.3 The advance payment shall be repaid by deduction proportionate amount 

from payments otherwise due to the Contractor, following the schedule of 

completed percentages of the Works on a payment basis. No account shall be 

taken of the advance payment or its repayment in assessing valuations of 

work done, variations, price adjustments, Compensation Events,  or 

Liquidated damages. 

 
51.4 Deleted 

 
52. Securities 

 
52.1 The performance Security (including additional security for unbalanced bids) 

shall be provided to the Employer no later than the date specified in the  

Letter of Acceptance and shall be issued in an amount and form and by a bank 

or surety acceptable to the Employer, and denominated in Indian Rupees. The 

performance Security shall be valid until a date 60 days from the date of 

expiry of Defects Liability Period and the additional security for unbalanced 

bids shall be valid until a date 28 days from the date of issue of the certificate 

of completion. 

 
53. Deleted 

 
54. Cost of Repairs. 

 
54.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damages 

arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 
 

55. Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion 

of the works and the Engineer will do so upon deciding that the work is 

completed. 

 
56. Taking Over 

 
56.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 

 

57. Final Account 
 

57.1 The Contractor shall supply to the Engineer a detailed final account of the 

total amount that the Contractor considers payable as full and final settlement 

of all claims under the Contract for items before the end of the Defects 

Liability Period. The Engineer shall issue a Defect Liability Certificate and 

certify any final payment that is due to the Contractor within 56 days of 

receiving the Contractor's account if it is correct and complete. If it is not, the 

Engineer shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Engineer shall decide on the 

amount payable to the Contractor and issue a payment certificate, within 56 

days of receiving the Contractor’s revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses 

and savings in final account is observed, the Engineer/Employer shall be at 

liberty to restrict the final payment of BOQ items to the lowest amount 

evaluated of the bids considering the final quantities and the rates quoted 

including the rebates if any. Payment of variation items shall however be 

made at the rates approved by the Employer, within 90 days from the  

physical completion of work. 

58. Operating and Maintenance Manuals 
 

58.1 If “as built” drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the Contract 

data. 

 
58.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, or they do not receive the Engineer’s approval, the 

Engineer shall withhold the amount stated in the Contract Data from 

payments due to the Contractor. 

 
59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 

1. The contractor stops work for 28 days when no stoppage of work is 
shown on the current programme and the stoppage has not been 
authorized by the Engineer 

 
2. The Engineer instructs the Contractor to delay the progress of the Works 

and the instructions is not withdrawn within 28 days; 
 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 
4. A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 
 

5. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Engineer; 

 
6. The Contractor does not maintain a security which is required; 

 
7. The Contractor has delayed the completion of works by the number of 

days for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data; and 

 
8. If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution. 

“Fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 

borrower, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive 

levels and to deprive the Borrower of the benefits of free and open 

competition. 

 
59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 

Engineer shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the Contract for 

convenience. 

 
60. Payment upon Termination 

60.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer shall issue a Certificate for the value of the work 

done less advance payments received up to the date of the issue of the 
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certificate, less other recoveries due in terms of the contract, less taxes due to 

deducted at source as per applicable law and less the percentage to apply to 

the work not completed as indicated in the Contract data. Additional 

Liquidated Damages shall not apply. If the total amount due to the Employer 

exceeds any payment due to the Contractor the difference shall be a debt 

payable to the Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 

certificate for the value of the work done, the cost of balance material brought 

by the contractor and available at site, the reasonable cost of removal of 

equipment, repatriation of the Contractor’s personnel employed solely on the 

works, and the Contractor’s cost of protecting and securing the Works and 

less advance payment received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to deducted at 

source as per applicable law. 

61. Property 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are 

deemed to be property of the Employer, if the Contract is terminated because 

of a Contractor’s default. 

 
62. Release from Performance 

62.1 If the Contract is frustrated by the outbreak of war of by any other event 

entirely outside the control of either the Employer or the Contractor the 

Engineer shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before receiving it 

and for any work carried out afterwards to which commitment was made. 
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F. SPECIAL CONDITIONS OF CONTRACT 

 
63. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements for the engagement of all staff and labour, local or 

other, and for their payment of housing, feeding and transport. 

 
The Contractor shall, if required by the Engineer, deliver to the 

Engineer a return in detail, in such form and at such intervals as the Engineer 

may prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the Contractor on the site and such 

other information as the Engineer may require. 

 
64. COMPLIANCE WITH LABOUR REGULATIONS 

 
During continuance of the contact, the Contractor and his sub- 

contractor shall abide at all times by all existing labour enactments and rules 

made thereunder, regulations, notification and bye laws of the State or central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notifications that may be issued 

under any labour law in future either by the State or the Central Government 

or the local authority. Salient features of some of the major labour laws that 

are applicable to the construction industry are given below. The Contractor 

shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of 

the provisions of any Act or rules made thereunder, regulations or 

notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for 

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/employer shall have the right to deduct any money 

due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have the right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 
A) Workmen Compensation Act 1923 :- The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 
 

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death, the rate of 15 days wages for every 
completed year of service. The Act is applicable to all establishments employing 
10 or more employees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contributions by the employer plus workers @ 10% or 8.33% The 
benefits payable under the Act are : 

 
1. Pension or family pension on retirement or death, as the case may be. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/death etc. 

 
D) Maternity Benefit Act 1951 :- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 
 

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer, if they employ 20 or more contract labour. 

 
F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the employment is a scheduled employment. Construction of Building, Roads, 
Runways are scheduled employment. 

 
G) Payments of wages Act 1936:- It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages 
of the workers. 

 
H) Equal remunerations Act 1979 :- The Act provides for payment of  equal 

wages for work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

 
I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages 

to employees drawing Rs. 3500/- per month or less. The bonus to be paid to 

employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 

worked out by taking wages as Rs. 2500/- per month only. The Act does not 
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apply to certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. Some of the State Governments have 

reduced the employment size from 20 to 10 for the purpose of applicability of 

this Act. 

 
J) Industrial Disputes Act 1947 :- The Act lays down the machinery and 

procedure for resolutions of Industrial disputes, in what situations a strike or 

lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the State and Central Government to 50). The Act provides for laying 

down rules governing the conditions of employment by the Employer on  

matters provided in the Act and get the same certified by the designated 

Authority. 

 
L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 

have given certain immunities from civil and criminal liabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits 

employment of children below 14 years of age in certain occupations and 

process and provides for regulation of employment of children in all other 

occupations and processes. Employment of Child labour is prohibited in Building 

and Construction Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions 

of service) Act 1979:- The Act is applicable to an establishment which employs 

5 or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated in 

another state).The inter-state migrant workmen, is an establishment to which 

this Act becomes applicable, are required to be provided certain facilities such as 

housing, medical aid, traveling expenses from home upto the establishment and 

back, etc. 

 
O) The Building and Other Construction workers (Regulation of employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the 

establishments who carry on any building or other constructions work and 

employ 10 or more workers are covered under this Act. 

All such establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be modified by the government. The Employer of 

the establishment is required to provide safety measures at the Building or 

construction work and other welfare measures, such as canteens, First Aid 

facilities, Ambulance, Housing accommodations for workers near the workplace 

etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officers appointed by the Government. 
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P) Factories Act 1948 :- The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing 10 persons or more with aid of power or 20 or more 

persons without the aid of power engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent 

authority as per rule. The royalty charges paid shall be borne by the 

contractor and shall not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made  thereof 

from time to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 
2. Air (Prevention and Control of Pollution Act 1981 
3. Environmental (Protection) Act 1986 

 
The contractor must commit to adopting Environmental  

management plan for best energy use, waste management, the reduction 
of pollution as in EMS (Environmental Management system)ISO-14001- 
2015 

 
65. ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 

 
24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision 
was wrongly taken, the decision shall be referred to The Agriculture Produce 
Market Committee, UNJHA or  (Higher Authority) within 14 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party 
can refer the matter for conciliation within 15 days from the decision given by 
the APMC Engineer. 

 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the The Agriculture Produce Market Committee, UNJHA, both 
the parties have to refer to the Consultant appointed by The Agriculture 
Produce Market Committee, UNJHA concerned for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 
with the decision of the The Agriculture Produce Market Committee, 
UNJHA, both parties have to refer to the Urban Development Authority 
Department, Government of Gujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, 
contractor may refer the dispute to Gujarat Public Works Contract Dispute 
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the 
Higher Authority within 14 days of the notification of the Engineer's 
decision, the Contractor shall not be entitled to any additional 
payment/claim if he doesn’t follow the above sequence in stipulated time. 
However, during such period, he would not stop the work in any case. 
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SECTION - 4 

CONTRACT DATA 
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                                                        CONTRACT DATA 

 
 

Item marked “N/A” do not apply to this Contract. 

 
 

Clause Reference With 
respect To section 3 

 

1. The Employers is [CL.1.1] 
 Name: APMC  

 Address: Opp Clocl Tower, APMC Unjha  

 Name of authorized Representative (will be intimated later)  

2. The Engineer is Panel Engineer of APMC Unjha  

 Name of Authorized Representative: Y T Patel  

3. The Defects Liability Period is 3 years from the date of 

completion. 

[CL.1.1&33] 

4. The Start Date shall be 1st days for the date of issue of the Notice 

to proceed with the work. 

[CL.1.1] 

5. The Intended Completion Date for the whole of the works is 

24  Months after start of work with the following milestones: 

[CL.1.1,17&2] 

 Milestone dates: 

Physical works to be completed Period from the start date 
Milestone 1 i.e. 20  % 6 Month. 

Milestone 2 i.e. 50  %  6 Month. 

Milestone 3 i.e. 80 %   18 Month. 

Milestone 4 i.e. 100 %  24 Month. 

[CL.2.2& 49.1] 

6. The Site is located at Village Brahmanwada Near Unjha [CL.1.1] 

7. The name and identification number of the Contract is: [CL.1.1] 

8. The works consist of Construction of  New Sub Market yard at 

Brahmanwada R.S. NO-613 of A.P.M.C. Unjha with items as per 

B.O.Q. The works shall, inter alia, include the following, as 

Specified or as directed: 

[CL.1.1] 

 (A) Road Works 

Site clearance; setting – out and layout; widening of existing 
carriageway and strengthening including camber corrections; 
construction of new road/ Parallel service road; bituminous pavements 
remodeling/construction of Junctions, intersections, bus bays, lay-bays; 
supplying and placing of drainage Channels, flumes, guard posts and 
guard other related items; construction/extension of cross drainage 
works, bridge, approaches and other related stones; protective works 
for roads/bridge; all aspects of quality assurance of various 
components of the works; rectification of The defects in the completed 
works during the Defects Liability Period; submission of “As- built’’ 
drawings and any other related documents; and other item of work as 
may be required to be carried out for completing the work in 
accordance with the drawings and the provisions of the contract and to 
ensure safety. 
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 (B) Bridge Works 

Site clearance; setting out, provision of foundations, piers abutments 

and bearing; prestressed/reinforced cement concrete superstructure; 

wearing coat, hand railings, expansion joints, approach slabs, drainages 

spouts/ downtake pipes, arrangements for fixing light posts, water 

mains, utilities etc; provision of suitably designed protective works; 

providing wing/return walls; provision of road markings, road signs 

etc.; all aspects of quality assurance; clearing the site and handing over 

the works on completion; rectification of the defects during the Defects 

Liability Period and submission of “As-built” drawings and  other 

related documents; and other items of work as may be required to be 

carried out for completing the works in accordance with the drawings 

and the provisions of the contract and to Insure safety 

 

 (C) Other Items 
 

Any Other Items as required to fulfill all contractual obligations as per the Bid 
documents. 

[CL.1.1] 

10. The following documents also form part of the Contract: 
  As per clause 2-3   

[CL.2.3(9)] 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 

12. The language of the Contract documents is English [CL.3.1] 

13. Limit of subcontracting 25% of the Initial Contract Price [CL.7.1] 

14. The Schedule of Other Contractors [CL.8] 

15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9] 

16. The minimum insurance cover for physical property, injury and death 

is Rs. 5 lakhs per occurrence with the number of occurrences limited  

to four. After each occurrence, the contractor will pay an additional 

premium necessary to make insurance valid for four occurrences 

always. 

[CL13] 

17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be as on work order date [CL.21] 

19. The period for submission of programme for approval of the engineer 
shall be 21 days from the issue of Letter of Acceptance. 

[CL. 27.1] 

20. The period between program updates will be ........... days. [CL.27.3] 

21. The amount to be withheld for late submission of an updated 
programme shall be Rs 25 lakhs 

[CL. 27.3] 

22. The following events shall also be Compensation Events 
Substantially adverse ground conditions encountered during the 
course of execution of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 

(ii) Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil 

to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, 

etc. not caused by the contractor. 

[CL. 44] 
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 (iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious structures, 

monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or 

military authority 

 

23. The currency of the Contract is Indian Rupees [CL. 46] 
24. The formula (e) for adjustment of prices are as under: 

• If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such 
that the gross % weight of the components shall remain as 100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to 
labour shall be paid in accordance with the following formula: 

 
VL = 0.85 x (Pl/100) x R x (Li – L0)/L0 

VL = Increase or decrease in the cost of  work  during  the  
month under consideration due to changes in rates for 
local labour 

L0 = The consumer price index for industrial workers for the 
State on 28 days preceding the scheduled date of 
opening of technical Bids as published by Labour 
Bureau, Ministry of Labour, Government of India 

Li = The consumer price index for industrial workers for the 
State for the month under consideration as published by 
the Labour Bureau, Ministry of Labour, Government of 
India. 

Pl = Percentage of labor component of the work. 

[CL.47] 

 
Adjustment for cement component. 

(ii) Prices adjustment for increase or decrease in the cost of 
cement procured by the contractor 

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc = Increase or decrease in the cost of work during the 
month under consideration due to changes in rates 
for cement. 

C0 = The all India wholesale price index for Ordinary 
Portland Cement on 28 days preceding the 
scheduled date of opening of technical bid as 
published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 
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Ci = The all India average wholesale price index for Ordinary 
Portland Cement for the month under consideration as 
published by Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Pc = Percentage of cement component of the work 

 

Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula 

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0 

 
Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel 
 

So= The all India wholesale price index for steel (Mild  Steel  -  Long  Products  
Rebars) on 28 days preceding the date of opening of Bids as published by the 
Office of the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Si= The all India average wholesale price index for steel (Mild Steel - Long 

Products Rebars) for the month under consideration as published by 
Office of the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Ps = Percentage of steel component of the work 

 
Note : For the application of this clause, the index of Mild Steel- Long 

products Rebars has been chosen to represent the steel group. 

 
Adjustments of bitumen component 

 
(iv) Price adjustment for increase in the cost of bitumen shall be paid in 

accordance with the following formula 
 

Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

 
Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

 
Bo = The official retail price of bitumen at the IOC depot at the nearest 
centre on the day 28 days prior to the scheduled date of opening of 
technical bid. 

 
Bi = The official retail price of bitumen of IOC depot at the nearest 
centre for the 15th day of the month under consideration. 

 
Pb = Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant) component 
 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0 

 
Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

 
Fo = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at the nearest centre on the day 28 prior to  
the date of opening of Bids. 

 
Fi = The official retail price of HSD at the existing consumer pumps of 
IOC at the nearest centre for the 15th day of the month of the under 
consideration. 

 
Pf = Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has 

been chosen to represent the fuel and lubricants group. 
 

Adjustment for Construction Machinery 
 

(vi) Price adjustment for increase or decrease in the cost of plant and 
Machinery spare procured by the Contractor shall be paid in 
accordance with the following formula 

 
Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0 

 
Vp= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery spares 

 
P0 = The all India wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 
Pi = The all India average wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 
Pp = Percentage of plant and machinery spares component of the work. 

 
Note: For the application of this clause, index of Heavy Machinery and parts 

has been chosen to represent the Plant and Machinery Spares group 
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Adjustment of other materials Component 
 

(vii) Price adjustment for increase or decrease in cost of local materials 
other than cement, steel, bitumen and POL procured by the contractor 
shall be paid in accordance with the following formula 

 
Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month under 
consideration due to change in rates for local materials other than 
cement, steel, bitumen and POL. 

 
M0 = The All Indian wholesale price index (all commodities) on 28  
days preceding the scheduled date of opening of technical Bids, as 
published by the Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of Commerce 
& Industry. 

 
Mi= The All India wholesale price index (all commodities) for the 
month under consideration as published by the Office of the 
Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Pm = Percentage of local material components (other than cement, 
steel, bitumen and POL) of the work. 

 
The following percentage will govern the price adjustment for the 

entire contract: 

1. Labour -Pl .................................................................................................. % 

2. Cement – Pc ……% 

3. Steel - Ps .................................................................................................... % 

4. Bitumen - Pb .............................................................................................. % 

5. POL - Pf ............................................................................................................. % 

6. Plant & Machinery Spares Pp ............................................. % 
7. Other Materials - Pm ..................................................................... % 

-------------- 
Total 100 % 

-------------- 
 

25. The proportion of payments retained (retention money) shall be 6% {CL. 48} 

from each bill subject to a maximum of 5% of final contract price. 

 
26. Amount of Liquidated damages for For Whole of work {CL.49} 

delay in completion of works (1/2000)th of the Initial contract 

price, rounded off to the nearest 

Thousand, per day. For sectional 

Completion (wherever specified In 

item 6 of Contract data) (1/2000)th of 

initial contract price for #5 km 

Section, rounded off to the nearest 

thousand per day. 
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27. Maximum limit of liquidated damages 10 percent of the Initial {CL. 49} 

For delay in completion work Contract Price rounded off to 

the nearest thousand 

 
28. Amount of Bonus for early completion Amount of bonus for early 

completion of work shall be given 

as per CL.50 of Section-3 

 
29. Maximum limit of bonus for early 5 percent of the Contract {CL. 50} 

Completion of work Price 

 
30. The amount of the advance payment are: {CL. 51 & 52} 

 
#Nature of Advances Amount (Rs.) Conditions to 

Be fulfilled 

i Mobilization   10% of the contract On submission of unconditional 

Price Bank Guarantee. (to be drawn 

before the end of 20% of the 

contract period). The contractor 

may furnish four bank guarantees 

of 2.5 % of each valid for the full 

period. 

 
ii Equipment 90% for new and 50% of 

depreciated value for old 

equipment. Total amount 

will be subject to a 

maximum of 5% of the 

Contract Price 

After equipment is brought to site 

(provided the Engineer is 

satisfied That the equipment is 

required for performance of the 

contract) and on submission of 

unconditional Bank Guarantee for 

amount of advance 

 
iii Secured Deleted 

Advance for 

Non-persish 

able material 

Brought to site 

 
(The advance payment will be paid to the Contractor no later than 28 days after 

fulfillment of the above conditions). 

 
31. Repayment of advance payment for mobilization and equipment {CL. 51.3} 

 
The advance loan shall be repaid with percentage deduction from the interim 

payments certified by the Engineer under the Contract. Deduction shall 

commence in the next Interim Payment Certificate following that in which the 
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total of all such payments to the Contractor has reached not less than 20 percent 

of the Contract Price or 6 (six) months from the date of payment of first 

installment of advance, whichever period concludes earlier, and shall be made at 

the rate of 20 percent (collectively for both Mobilization Advance and 

Equipment Advance) of the amounts of all Interim Payment Certificate until 

such time as the loan has been repaid, always provided that the loan shall be 

completely repaid prior to the expiry of the original time for completion pursuant 

to Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} 

As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be 

decided after evaluation of the bid) as additional security in terms of ITB Clause 

29.5 

 
The standard form of Performance security acceptable to the Employer shall be 

an unconditional Bank Guarantee of the type as presented in Section 8 of the 

Bidding Documents. 

34. The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets {CL. 58}  

are required within 28 days of the issue of certificate of completion of the whole 

or section of the work, as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58} by 

the Date required is Rs ........... Lakhs. 

37. The following events shall also be fundamentals breach of contract: {CL.59.2} 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing {Cl 60} 

the Employer’s additional cost for completing the Works shall be 20 per cent. 
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SECTION - 5 

TECHNICAL SPECIFICATION 

 
 

Separate attached 
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SECTION - 6 

FORM OF BID 
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FORM OF BID 
 

Description of the Works: 
 

 Construction of  New Sub Market yard at Brahmanwada R.S. NO-613 of A.P.M.C. 

Unjha  Under the scheme of AMI sub scheme of  ISAM 

 BID 

To : 
 

Address : 

 
 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda for the sum (s) of 

 

 

 
 

(------------------------------------------------------------------------------------------------------) 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is 
reasonably possible after the receipt of the Engineer’s notice to commence, and to 
complete the whole of the Works in the Contact within the time stated in the 
document. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date fixed for 

receiving the same, and it shall remain binding upon it and may be accepted at any 
time before the expiration of that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, together 

with your written acceptance thereof, shall constitute a binding contract between 
us. 

 
5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

Dated this ------------------------- day of ----------------------------------- 20 

Signature ----------------------------------------------- in the capacity of --------------------- 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 

------------- 

(in block capitals or typed) 



82 
 

Address 

Witness 

Address 

Occupation 
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The Agricultural Produce Market Committee 

UNJHA 
 

 

 
 

FINANCIAL  BID 
 

NAME OF WORK:   

Construction of  New Sub Market yard at Brahmanwada 

R.S. NO-613 of A.P.M.C. Unjha. Under the scheme of 

AMI sub scheme of  ISAM 
 ESTIMATED COST PUT TO TENDER ₹.  627789022.10 

 

   
 

  
 
 
 

 

 Chairman 

APMC 

Unjha 
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SECTION - 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 
 

Preamble 

 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 
Conditions of Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and 

are given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable, and otherwise at such rates and prices 
as the Engineer may fix within the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so  

far as it is otherwise provided under the Contract, include all constructional 
plant, layout, supervision, materials, erection, maintenance, insurance, profit, 
taxes and duties, together with all general risks, liabilities and obligations set out 
or implied in the Contract. 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed 
to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item rate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are 
provided the cost shall be deemed to be distributed among the rates and prices 
entered for the related items of Work. 

 
7. General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

 
8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 
building are to be followed. 

 
9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 
 

10. Rock is defined as all materials which, in the opinion of the Engineer, required 
blasting, or the use of metal wedges and sledgehammers, or the use of 
compressed air drilling for its removal, and which cannot be extracted by ripping 
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper. 
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Name of Work :- Construction of  New Sub Market yard at Brahmanwada R.S. 
NO-613 of A.P.M.C. Unjha. Under the scheme of AMI sub scheme of  ISAM 

 

BILL OF QUANTITIES 
(B) Item Rate Tender  

Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

1 Excavation for foundation up to 

1.50 Mt depth including sorting 

out and stacking of useful 

materials and disposing the 

excavated stuff up to 50 Mt lead 

(A) Loose or soft soil 

(EXECUTED WITH 

MECHANISED EFFORTS 

MACHINARIES) 

8157.18 Cu.M.    

2 Excavation for foundation 1.50 

Mt to 3.00 Mt depth including 

sorting out and stacking of useful 

materials and disposing the 

excavated stuff up to 50 Mt lead 

(A) Loose or soft soil 

(EXECUTED WITH 

MECHANISED EFFORTS 

MACHINARIES) 

2719.06 Cu.M.    

3 Filling in foundation and plinth 

with murrum or selected soil in 

layers of 20 cm thickness 

including watering, ramming and 

consolidation etc complete with 

all leads and lifts. 

16243.44 Cu.M.    

4 Filling in foundation and plinth 

with sand in layers of 20 cm. 

Thickness including watering 

ramming and consolidating etc. 

complete. 

3897.94 Cu.M.    

5 Carrying out plinth treatment to 

post construction / existing 

structure by spraying chemical 

solution for termite control 

treatment including labour and 

material consistent with I.S.I 

specification. Using Chlordane 

and Chiorpurfiles 20 EC. As Per 

6131_paret-II Concentration 

Weight one percent is 

recommended i.e. one litre 20 

EC chemical emulsion with 19 

litter give 1 % concentration 

inclusive of one litre chemical 

emulsion application at the rate 

of 5 Litre chemical / Sqm of 

12994.48 Sq.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

surface is recommended as per I. 

S 

6 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in :(a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

630.25 Cu.M.    

7 Providing and laying controlled 

cement concrete M-300 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete.  

469.68 Cu.M.    

8 Providing and laying controlled 

cement concrete M-300 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete. 

923.30 Cu.M.    

9 Providing and laying controlled 

cement concrete M-300 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete. 

(PEDESTAL) 

89.65 Cu.M.    

10 Providing and laying controlled 

cement concrete M-300 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

157.90 cum    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

reinforced concrete work in 

Columns, pillars posts and struts 

G. FLOOR up to plinth 

11 Providing and laying controlled 

cement concrete M-300 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Columns, pillars posts and struts 

G. FLOOR 

471.02 Cu.M.    

12 Providing and laying controlled 

cement concrete M-300 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Columns, pillars posts, struts and 

elevation padadi F.F & S. F 

254.24 Cu.M.    

13 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS Ground Floor up to 

plinth 

528.56 cum    

14 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS Ground Floor  

852.38 Cu.M.    

15 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS First Floor  

713.22 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

16 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

SLABS for Ground Floor  

2145.01 Cu.M.    

17 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work   in 

SLABS for FIRST Floor  

1720.82 Cu.M.    

18 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

STAIRCASES Ground Floor  

196.70 Cu.M.    

19 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Lintels Ground Floor  

54.86 Cu.M.    

20 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Lintels First Floor 

103.04 Cu.M.    

21 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

656035.98 Kg.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

floor Level 

22 Brick work using common Brunt 

clay building bricks having 

crushing strength not less than 35 

Kg./Sq.cm. In foundation and 

plinth in cement mortar 1:6 

(1cement: 6 fine sand) (b) 

Conventional 

590.11 Cu.M.    

23 Brick work using common Brunt 

clay building bricks having 

crushing strength not less than 35 

Kg./Sq.cm. In super structure 

above plinth level up to floor two 

level in cement mortar 1:6 

(1cement: 6 fine sand) 

(b) Conventional {Ground 

Floor} 

3653.07 Cu.M.    

24 Brick work using common Brunt 

clay building bricks having 

crushing strength not less than 35 

Kg./Sq.cm. In super structure 

above plinth level up to floor two 

level in cement mortar 1:6 

(1cement: 6 fine sand) 

(b) Conventional {First Floor} 

2827.45 Cu.M.    

25 Brick work using common Brunt 

clay building bricks having 

crushing strength not less than 35 

Kg./Sq.cm. In super structure 

above plinth level up to floor two 

level in cement mortar 1:6 

(1cement: 6 fine sand) (b) 

Conventional {Second Floor} 

725.26 Cu.M.    

26 Half brick masonry in common 

brunt clay building bricks having 

crushing strength not less than 35 

Kg./Sq.cm. In cement mortar 1:3 

(1cement: 3 coarse sand) with 2 

Nos. of 6 mm. Diameter mild 

steel round bars after every three 

coarse embedded in cement 

mortar in super structure above 

plinth level FIRST FLOOR 

6780.25 Sq.M    

27 Providing and fixing 35 mm 

thick shutters for Doors, 

windows and clerestory windows 

including Indian teak wood 

frames 12 cm x 7 cm. size 

including anodized aluminium 

fixtures and fastenings including 

Polishing with French polish on 

843.02 Sq.M    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

new wood and wood-based 

surface to give an even surface 

including cleaning, the surface of 

all dirt, dust and sand papering 

smooth and including a coat of 

wood filler (ii) Fully Panelled 

28 Providing 20 mm thick double 

coat mala cement plaster on 

interior brick / concrete work for 

plastering comprising of base 

coat of 12 mm thick cement 

plaster in cement mortar (1 

Cement: 4 coarse sand) in rough 

finishing and 8 mm thick top 

coat of cement mortar 1:2 (1 

Cement: 2 Coarse sand) finished 

with trowel including scaffolding 

curing etc. complete. GROUND 

FLOOR  

24270.82 Sq.M    

29 Providing 20 mm thick double 

coat mala cement plaster on 

interior brick / concrete work for 

plastering comprising of base 

coat of 12 mm thick cement 

plaster in cement mortar (1 

Cement: 4 coarse sand) in rough 

finishing and 8 mm thick top 

coat of cement mortar 1:2 (1 

Cement: 2 Coarse sand) finished 

with trowel including scaffolding 

curing etc. complete. FIRST 

FLOOR  

17846.51 Sq.M    

30 Providing 20 mm thick double 

coat mala cement plaster on 

interior brick / concrete work for 

plastering comprising of base 

coat of 12 mm thick cement 

plaster in cement mortar (1 

Cement: 4 coarse sand) in rough 

finishing and 8 mm thick top 

coat of cement mortar 1:2 (1 

Cement: 2 Coarse sand) finished 

with trowel including scaffolding 

curing etc. complete. 

SECOND FLOOR  

6737.43 Sq.M    

31 Providing 10 mm. Thick cement 

plaster in single coat for 

plastering on ceiling and soffits 

of stairs up to floor two level and 

finished even and smooth in: (I) 

Cement mortar 1:3 (1 cement: 3 

15795.17 Sq.M    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

sand) Ground Floor  

32 Providing 10 mm. Thick cement 

plaster in single coat for 

plastering on ceiling and soffits 

of stairs above floor two level 

and finished even and smooth in: 

(I) Cement mortar 1:3 (1 cement: 

3 sand) First Floor  

21241.32 Sq.M    

33 Providing 10mm thick cement 

plaster in single coat on 

brick/concrete walls for interior 

plastering above floor two level 

and finished even and smooth in 

(i) Cement mortar 1:3 (1-

cement:3-sand) First Floor 

Rough Finished 

2807.38 Sq.M    

34 20 mm. Thick sand faced 

GUTAKA FINISHED cement 

plaster on walls up to All height 

above ground level consisting of 

12 mm. Thick backing coat of 

c.m. 1:3 (1 cement: 3 sand) and 8 

mm. Thick finishing coat of c.m. 

1:1 (1 cement: 1 sand) including 

making groove 6 mm wide and 8 

mm deep as approved pattern etc. 

complete as directed. 

17366.12 Sq.M    

35 Providing and fixing 

HEXAGONAL chicken mesh 

jali with square of 12.50 x 12.50 

mm of 25 gauge at junction the 

Brick masonry and 

reinforcement cement concrete 

member including fixing 

materials scaffolding labour etc. 

complete 

1061.13 Sq.M    

36 Providing cement vata (10cm. x 

10 cm. size) quarter round in 

cement mortar 1:1 including neat 

cement finishing, watering etc. 

complete. 

883.16 Rmt.    

37 Providing and laying damp proof 

course 25mm thick cement 

concrete 1:2:4 (1-Cement: 2 

coarse sands: 4 stone aggregate 

10 mm nominal size) and curing 

complete  

361.29 Sq.M.    

38 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

1299.31 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in: 

(a) Foundations, footings Bases 

of columns and the like and Mass 

concrete. 

39 Providing and laying cement 

concrete flooring M-200 RMC 

by using TREMIX system laid in 

one layer as per required level, 

slop and thickness of 150mm 

with 32kg of RCH /Cu.M 

concrete to be laid in alternate 

panels size approx. 3.5m x5.0m 

with steel channel foam work 

levelling with surface vibrator 

finish the surface with power 

float and dowels’ Dewatering the 

floor with vacuum pump. light 

bluming on the surface as per 

directed and making construction 

join of size 10x40 mm by using 

of concrete cutter machine and 

ready-mix bituminous filler of 

Shalimar tar products. 

1948.30 Cu.M.    

40 Providing and laying vitrifief tiles 

9 mm thick 600 x 600 mm size in 

Dado  laid by adhesive matrial on 

wall over 12mm thick cement 

mortar 1:3 (1-cement : 3-coarse 

sand ) finishing with flush 

pointing in white cement. (upto 

10 ton) (vermora, Dion Pearl- 

GL, Combo brown matt) 

2807.38 Sq.M    

41 Providing and laying 600 mm x 

600mm vitrified 9 mm thick 

tile flooring over 20 mm 

(average) base of cement 

mortar 1:6 (1 cement: 6 coarse 

sand) on new surface or fixing 

on existing flooring by 

adhesive material including 

dismantling of existing flooring 

and jointed with colour cement 

slurry including finished with 

flush pointing & cleaning the 

surface etc. complete for light 

shade (vermora, Tulip Ivory-

GL, Albi ivory matt) 

6998.37 Sq.M    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

42 Providing and laying Marbo 

Granite tiles 9 mm thick, 600 x 

600 in skirting risers of steps 

and dado on 10mm thick 

cement plaster 1:3 (1-cement: 

3-coarse sand) and jointed with 

white cement slurry (vermora, 

Tulip Ivory-GL, Albi ivory 

matt) 

422.85 Sq.M    

43 Providing and fixing rubi red 

Granite of   20 mm thick of 

uniform size and color for 

staircases in treads & risers, 

dado or fascia  etc. any length 

including necessary machine 

cut edges (uniform thickness) 

rounded edges, nosing, grooves 

in risers and treads laid by 

Adhesive material and  in 

combination of different 

marble as pattern and 

instructions of Architect, 

necessary cement mortar 

bedding in C.M.1:6 of required 

thickness. Cement joints and 

pointing as specified with 

polishing (with oxalic acid) 

curing, with water and 

kerosene as directed for at least 

15 days or up to the 

satisfaction of the Architect & 

Engineer in charge etc. 

complete. 

7628.62 Sq.M    

44 Providing   and laying  water 

proofing treatment with China 

mosaic tiles flooring over avg 

40 mm C.C. 1:2:4 {1 Cement : 

2 sand : 4 Kapachi / Grit 6 to 

12 mm size} or BBCC of old 

bricks bats bedding for 

maintaining slope for plain and 

curve surface & 12 mm to 20 

mm of  broken piece of 

ceramic / glazed tiles ( one for 

more colour as directed ) to be 

laid over cement mortar 

bedding of C M 1:3 (1 cement : 

3 sand ) contain one Kg of 

water proofing materials per 

bag of O P C at plain or / and 

slops and to be tempered to 

bring mortar ceramic up to 

13713.05 Sq.M    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

surface with using white 

cement and colour pigment 

including rounding of junctions 

and extending  them up to 15 

cm along the wall and curing 

with bends any patterns or 

design as per drawing and 

cleaning by using oxalic acid 

etc complete.    
45 Applying two coats of Birla or 

Asian acrylic lappy (putty) and 

two coats of primer of 

approved brand and 

manufacture on new wall 

surface to give an even shade 

including thoroughly brushing 

the surface free from mortar 

dropping and other foreign 

matter and sand papered 

smooth. 

65628.10 Sq.M    

46 Providing and applying on wall 

exterior/ interior of Heritage 

surface texture granules finish 

of Bakelite Hylam Limited 

(No.21-3005, 3006, 3007, 

3008, 3013, 3014, 3015 and 

3016) trowelled over 20 mm 

thick sand faced cement 

plastered (Two coat of 12 mm 

in CM 1:3 & 8 mm coat in CM 

1:1) sub strata to get an 

average finish coat thickness of 

0.08 to 1.2 mm comprising of 

three components viz. Dry 

granules, Granules, bonding 

agent and top coat of glossy 

finish (Dry granules shall be 

made from Silica sand, 

pigments, chiefly inorganic) 

homopolymer emulsion mix 

etc, of Bakelite Hylam product 

banding agent made of acrylic 

copolymer emulsion, broad 

spectrum fungicide of Bakelite 

Hylam product etc and top coat 

made from solvent based 

acrylic polymer of Bakelite 

Hylam product including 

scaffolding. 

3301.14 Sq.M    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

47 Providing and fixing window 

having extruded aluminium 

Colour anodized section frame 

main outer size 95mm x 24mm 

x 1.17mm (of Jindal Section 

no:2459 @ wt. Of 0.738 

Kg/Mt), horizontal Three track 

member size 92mm x 31.75mm 

x 1.30mm (of Jindal Section 

no:8688, @ Wt.1.07 Kg/Mt), 

vertical member of size 92mm 

x 31.75mm x 1.50mm (of 

Jindal Section no:8933, @ Wt. 

1.06 Kg/Mt) with sliding 

shutters of horizontal member 

size 40 mmx18mm x1.29mm 

(of Jindal Section no:8947@ 

wt. Of 0.456 Kg/Mt), vertical 

member of size 40mm x 18mm 

x 1.29 mm (of Jindal Section 

no:8949 @ wt. Of 

0.456Kg/Mt/ with 5 mm thick 

transparent bronze colour 

tinted float glass with powder 

coated aluminium fittings and 

fixtures and transparent silicon 

sealant glass fixing to frame as 

per details etc 

578.07 Sq.M    

48 Providing and fixing window 

having extruded aluminium 

Colour Powder Coated section 

frame main outer size 63.50 x 

38.10 x 1.95 mm (of Jindal 

Section no:4605, @ Wt. 1.094 

Kg / Rmt), horizontal two track 

member size 61.85 mm x 31.75 

mm x 1.20mm (of Jindal Section 

no: 8687 @ wt. Of 0.695 

Kg/Mt), vertical member of size 

61.85 mm x 31.75mm x 1.30 mm 

(of Jindal Section no:8758 @ wt. 

Of 0.0.659 Kg/Mt) with sliding 

shutters of horizontal member 

size 40mm x 18mm x 1.29mm 

(of Jindal Section no:8949 @ wt. 

Of 0.456Kg/Mt), vertical 

member of size 40mm x 18mm x 

1.29mm (of Jindal Section 

no:8947 @ wt. Of 0.456Kg/Mt/ 

Section 8948, @ Wt. 0.457 

Kg/Mt) with 5 mm thick 

transparent bronze colour tinted 

289.03 Sq.M    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

float glass with powder coated 

aluminium fittings and fixtures 

and transparent silicon sealant 

glass fixing to frame as per 

details etc complete for window.  

49 Providing and fixing standard 

extruded of aluminium section of 

size 63.50 x 38.10 x 1.95 mm (of 

Jindal Section no:4605, @ Wt. 

1.094Kg / Rmt with colour 

Powder Coated aluminium frame 

with 5 mm thick transparent 

bronze colour tinted float glass 

with colour anodized aluminium 

frame for ventilation with 5 mm 

thick frosted glass as details etc 

complete for. Window 

36.13 Sq.M    

50 Supplying fabricating, erecting, 

aligning & fixing in proper 

position Asian make 14-gauge 

hollow mild steel, 50mm x25mm 

and 14gauge metal sheet as per 

design on both side outer frame 

with 75 x 37.5 x 4mm Ms angle 

equal for shutters opening two on 

both side complete at site. Rate 

shall include for supplying all 

materials such as ISI mark 

welding rods, bolts, nuts, etc and 

like labour for the work of 

straightening, cutting, drilling 

holes, necessary plants / 

equipment’s for assembling, 

bolting welding, erecting, etc. 

complete as directed. Rate shall 

include for one coat of red oxide 

and two coats of approved epoxy 

enamel paint after thorough 

cleaning of surfaces. 

Measurement of steel shall be on 

the basis of length of the sections 

as per drawings and standard 

weight as per ISI code. 

1180.22 Sq.M    

51 Finishing wall with weather 

proof exterior emulsion paint on 

wall surface (two coast) to give a 

required shape even shade after 

thoroughly brushing the surface 

to remove all dirt, and remains of 

loose powdered materials etc. 

Complete 

14467.75 Sq.M    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

52 Providing & Applying three 

coats (First two coats are with 

brush and final coat is with 

roller) of plastic emulsion paint 

of desired shade, of approved 

make, brand and manufacture, on 

any surface, at all heights, to give 

an even shade, including 

thoroughly brushing the surface 

free from mortar droppings and 

other foreign matter and sand 

papered smooth. The paint shall 

be applied after applying a coat 

of primer and putty. 

67941.70 Sq.M    

B ELECTRICAL WORKS        

53 Point wiring for Light / Bell with    

2-1.5 sq.mm  & earth wire of 1.5 

sq.mm (Green) both are of ISI 

marked 1.1 KV grade FRLS 

PVC insulated multistrand 

copper wires, in following type 

of  pipe to be erected concealed 

in/ on surface on wall/ceiling 

complete with 6A Modular type 

switch / bell push & accessories 

and earth continuity  of 

following type, erected on PVC / 

Metallic box, single mounting 

base frame  covered with 

textured/metallic front plate 

modules erected on /  in wall / 

ceiling as per pipe erected, with 

necessary Lamp holder/ceiling 

rose / H.D.Connector as directed. 

2932 Nos    

54 Point wiring for FAN with 2-1.5 

sq.mm  & earth wire of 1.5 

sq.mm (Green) both are of .ISI 

marked 1.1 KV Grade  FRLS 

PVC insulated multistrand 

copper wires, in following type 

of pipe to be erected concealed in 

/ flushed on wall/ceiling 

complete with 6A Modular type 

switch and hum free EME four 

or more step type electronic fan 

regulator with separately 

mounted and  accessories with 

earth continuity of following 

type erected on PVC / Metallic 

box, single mounting base frame 

covered with textured/metallic 

458 Nos    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected. with necessary ceiling 

rose / H.D. Connector as 

directed. (a) with medium class 

Rigid PVC pipe and accessories 

55 Point wiring for Two Way 

Controlled Light Point with 2-1.5 

sq.mm & earth wire of 1.5 

sq.mm (green) both are of. ISI 

marked 1.1 KV grade FRLS 

PVC insulated multi strand 

copper wires erected in below 

type of pipe with 6A Modular 

type switches and following type 

of accessories erected on PVC / 

Metallic/Wooden box, single 

mounting base frame covered 

with textured / metallic/white 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected. with necessary 

batten/angle holder or ceiling 

rose or H.D. Connector as 

directed. (a) with medium class 

Rigid PVC pipe and accessories 

erected flushed on wall/ceiling 

complete 

128 Nos    

56 Point wiring for Individual Plug 

with  & earth wire of 1.5 sq.mm 

(Green) both are of ISI marked 

1.1 KV grade FRLS PVC 

insulated multistrand copper 

wires, in following type of to be 

erected concealed in / on surface 

of wall / ceiling complete with 

Modular type switch & 5 pin 

Plug  erected on PVC / Metallic 

box covered with appropriate 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected with following type of 

accessories.[II] For 16A Plug 

with 2-1.5 sq.mm Cu. Wire (a) 

with medium class Rigid PVC 

pipe and accessories Cat III 

128 Nos    

57 Point wiring for Individual Plug 

with  & earth wire of 1.5 sq.mm 

(Green) both are of ISI marked 

1.1 KV grade FRLS PVC 

insulated multistrand copper 

wires, in following type of to be 

129 Nos    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

erected concealed in / on surface 

of wall / ceiling complete with 

Modular type switch & 5 pin 

Plug  erected on PVC / Metallic 

box covered with appropriate 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected with following type of 

accessories.[II] For 16A Plug 

with 2-2.5 sq.mm Cu. Wire (a) 

with medium class Rigid PVC 

pipe and accessories Cat III 
58 Point wiring for Individual Plug 

with  & earth wire of 1.5 sq.mm 

(Green) both are of ISI marked 

1.1 KV grade FRLS PVC 

insulated multistrand copper 

wires, in following type of to be 

erected concealed in / on surface 

of wall / ceiling complete with 

Modular type switch & 5 pin 

Plug  erected on PVC / Metallic 

box covered with appropriate 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected with following type of 

accessories.[II] For 16A Plug 

with 2-4.0 sq.mm Cu. Wire (a) 

with medium class Rigid PVC 

pipe and accessories Cat III 

236 Nos    

59 Point wiring for Looped Plug 

with 6A Modular type switch & 

5 pin socket erected on PVC / 

Metallic box, single mounting 

base frame covered with textured 

/ metallic front plate modules 

erected on / in wall / ceiling with 

following type accessories Cat. 

III 

1131.42 Nos    

60 Mains with 1.1 KV grade FRLS 

PVC insulated ISI marked 

stranded Copper conductor wire 

in following type of pipe to be 

erected concealed in /flushed on 

wall/ceiling, with 1.5 sq. mm 

copper conductor FRLS PVC 

insulated stranded wire of green 

colour for earth continuity of 

following size (a) with medium 

class Rigid PVC pipe and 

accessories (b) 2 wire 1.5 sq. mm 

23142.86 Mtrs    



101 
 

Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

61 Mains with 1.1 KV grade FRLS 

PVC insulated ISI marked 

stranded Copper conductor wire 

in following type of pipe to be 

erected concealed in /flushed on 

wall/ceiling, with 1.5 sq. mm 

copper conductor FRLS PVC 

insulated stranded wire of green 

colour for earth continuity of 

following size (a) with medium 

class Rigid PVC pipe and 

accessories (b) 2 wire 2.5 sq. mm 

6171.43 Mtrs    

62 Mains with 1.1 KV grade FRLS 

PVC insulated ISI marked 

stranded Copper conductor wire 

in following type of pipe to be 

erected in / on wall / ceiling with 

2.5 sq. mm copper conductor 

FRLS PVC insulated stranded 

wire of green colour for earth 

continuity of following size (a) 

with medium class Rigid PVC 

pipe and accessories (a) 2 wire 4 

sq. mm 

4371.43 Mtrs    

63 Mains with ISI marked, 1.5KV 

grade electrolyte multi stranded, 

annealed copper conductor with 

heat resistant PVC insulated 

conforms to IS 694, IEC - 227 

erected in existing pipe of 

following size (Specifically for 

control panel, relays, power 

switchgears, motor starters & 

control wiring) with required size 

of copper lugs, nuts and bolts if 

required. (g) One wire 6.00 sq. 

mm 

3240 Mtrs    

64 Providing & Erecting approved 

make following size of TV Co-

axial flexible cable comprising 

inner conductor of solid bare 

copper insulated with Foam PE 

& Secondary conductor made of 

poly - Aluminium film bonded 

Al. Braids @ suitable coverage   

overall sheathed with black PVC 

insulation. e). RG-11 

2571.43 Mtrs    

65 Providing and erecting ISI mark 

Medium class RIGID PVC 

PIPES of following size 

complete to be erected on/in wall 

20571.43 Mtrs    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

or ceiling erected with necessary 

PVC fittings & Junction boxes 

fixed with adhesive solution & 

Clamps with following Dia of 

pipes, in approved manner as 

directed (a)20 mm 

66 Providing and erecting ISI mark 

Medium class RIGID PVC 

PIPES of following size 

complete to be erected on/in wall 

or ceiling erected with necessary 

PVC fittings & Junction boxes 

fixed with adhesive solution & 

Clamps with following dia of 

pipes, in approved manner as 

directed (b) 25 mm 

           
11,314.34  

Mtrs    

67 Providing & erecting Switch 

board for Computer or electric 

apparatus consisting of following 

modular type accessories 

mounted with PVC / Metallic 

concealed/open box with single 

mounting base frame covered 

with textured/metallic /white 

front plate, modules erected with 

necessary connections as 

directed 

1 no. 6A/16A universal plug-

switch combined. 

3 nos. 6A Switch 

3 nos. 6A 5 pin Plug For 

Modular Type Accessories 

118 Nos    

68  Providing following type of 

Modular Type Accessories 

mounted with pvc / metallic box, 

single mounting base frame 

covered with textured / metallic 

front plate, modules erected with 

necessary connection. As desired 

by Engineer In charge (4) TV 

Co-axial Socket outlet            

114 Nos    

69  Providing following type of 

Modular Type Accessories 

mounted with pvc / metallic box, 

single mounting base frame 

covered with textured / metallic 

front plate, modules erected with 

necessary connection. As desired 

by Engineer In charge (3) Two 

Pin/RJ-11 Telephone Socket One 

Gang 

114 Nos    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

70 Providing following type of 

Modular Type Accessories 

mounted with pvc / metallic box, 

single mounting base frame 

covered with textured / metallic 

front plate, modules erected with 

necessary connection. As desired 

by Engineer In charge (8) 

Modem Jack for Computer Open 

RJ-45 

119 Nos    

71 Providing following type of 

Modular Type Accessories 

mounted with pvc / metallic box, 

single mounting base frame 

covered with textured / metallic 

front plate, modules erected with 

necessary connection. As desired 

by Engineer In charge (7) Blank 

Plate Single                             

568 Nos    

72 Providing and erecting Sheet 

Steel powder coated MCB 

distribution board - flush / 

surface mounted fitted with 

busbar, neutral link, earth bar 

and DIN rail, confirming to IS 

13032 and BS 5486-1986 

without MCB to house 

appropriate nos. of MCBs. (The 

DBs should be used of same 

company of MCB to be used) 

(A) single phase incoming and 

horizontal single-phase outgoing 

(b) sheet steel double door (IP-

43) (iv)12 way 

108 Nos    

73 Providing and erecting Sheet 

Steel powder coated MCB 

distribution board - flush / 

surface mounted fitted with 

busbar, neutral link, earth bar 

and DIN rail, confirming to IS 

13032 and BS 5486-1986 

without MCB to house 

appropriate nos. of MCBs. (The 

DBs should be used of same 

company of MCB to be used) (B) 

three phase incoming and single-

phase horizontal type outgoing 

Per phase isolation type (PPI) (b) 

sheet steel double door (iii)8 way 

6 Nos    

74 Supplying & erecting Sheet Steel 

powder coated Cable end 

6 Nos    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

termination Box to be mounted 

on Top or Bottom of the MCB 

Distribution Box for 

housing/covering Extra wires & 

Cables, suitable for following 

size of MCB DB Box. (G) Three 

Phase 8 Way 

75 Approved make ELCBs / RCCBs 

conforming to IS: 12640 and 

having sensitivity of 30 mA and 

Short Circuit withstand capacity 

of 6 KA and suitable for 

operation on single phase 240 V. 

having characteristic of quick 

action & tripping with all 

advance feature & do not 

incorporate any electronic 

component. for following Max. 

rating erected as directed (ii) 

40Amps. DP  

118 Nos    

76 providing and erecting Miniature 

circuit breaker single pole 6A to 

25A suitable to operate on 240 V 

A.C. system and having breaking 

capacity 10 KA to be erected in 

existing box. confirming to IS 

8828/1996 with ISI Mark  

1234 Nos    

77 SITC FP MCB Enclosure of 

IP65 Water Tight Junction Box 

with 32A DP MCB With 

necessary clamp for mounting of 

the J.B.  J. B. Should be provided 

with cable Connectors + IP65 

Glands + IP65 Grommets. 

connectors to connect 2 nos. of 6 

sq. mm. x 4 core cables+ 

Earthing wires. of Legrand, 

Schineider, C&S make  

118 Nos    

78 Supplying & erecting fan hook 

box of 10 mm M.S. round bar 

bounded to the RCC bars up to 

50mm length each side and 

pierced through a 16 Gauge M.S. 

box / Heavy Duty PVC box 

complete erected concealed in 

Ceiling with necessary finishing. 

864 Nos    

79 Providing 2. 5mm.thick 

laminated acrylic sheet to cover 

the fan hook or Fan box. 

865 Nos    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

80 Providing & Erecting following 

Shockproof tission type 

accessories erected on 3 mm 

thick PC (Polycarbonate) sheet in 

PVC/ Metal/Wooden Box.  

erected on wall/ ceiling. (8) 

Bakelite lamp holder  

565 Nos    

81 Providing & Erecting following 

Shockproof tissino type 

accessories erected on 3 mm 

thick PC (Polycarbonate) sheet in 

PVC/ Metal/Wooden Box.  

erected on wall/ ceiling. (7) 

Bakelite ceiling, rose 

564 Nos    

82 Providing following type of 

Modular Type Accessories 

mounted with PVC / 

metallic/Wooden box, single 

mounting base frame covered 

with textured / metallic/white 

front plate, modules erected with 

necessary connections as per site 

situation directed by Engineer In 

charge. (8)  Computer RJ-45 

socket  

118 Nos    

C PLUMBING/SANITARY 

WORKS: (Internal) SANITARY 

FIXTURES & FITTINGS 

       

83 Providing and fixing wash down 

wall mounting EWC-P of 

approved shade, conforming to 

Pattern 2 of IS: 2556 (Part -II), 

with SWR Salfit Soil PVC pipe 

and plug bend as per 

specifications;  glazed vitreous / 

Coloured  European Water 

Closet with Cistern (IS-2326), 

with grouting the CI chair inside 

the floor/wall, rubber gaskets, 

connecting PVC 110mm Dia soil 

pipe with PVC coupling, nuts, 

mounting cistern on WC., and 

solid verity heavy duty plastic 

seat cover as per IS-2548, of 

approved make; cutting and 

making jari work etc. complete.  

EWC-P: (CERA, HINDWARE, 

PARRYWARE Make) 

CONCEALED CISTERN Twin 

Flush Type: (Jaquar, Gabrit, 

Veiaga Make) SEAT COVER: 

108 Nos    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

(CERA, HINDWARE, 

PARRYWARE Make)  

84 Providing and fixing White 

glazed vitreous Wash Basin wall 

mounting type, size 550x400 mm 

dia., with supporting M.S. or C.I. 

Brackets, 1 no, 32 mm CP Bottle 

trap with extension piece to wall 

flange with rubber adopter for 

waste connection and waste 

coupling. comp. etc. WALL 

MOUNTING BASIN: (CERA, 

HINDWARE, PARRYWARE 

Make), WASTE COUPLING: 

(HALF THREAD) JAQUAR 

ALLIED SERIES MAKE, 

BOTTLE TRAP: (With Internal 

Partition) JAQUAR/ ALLIED 

SERIES MAKE                                                       

108 Nos.    

85 Providing and fixing central hole 

basin Pillar Tap cock, with 

required braided pipes from 

basin pillar tap to angular stop 

cock etc complete. BASIN 

PILLAR COCK: (JAQUAR 

FLORENTINE SERIES) 

108 Nos.    

86 Providing & fixing of Flush cock 

with wall Flange 32mm with 

lever knob complete in all 

respects including cutting and 

making good the walls etc. 

METROPOLE FLUSH COCK: - 

(JAQUAR FLORENTINE 

SERIES) 

108 Nos.    

87 Providing & fixing of wall mixer 

3 in 1 system with provision for 

both telephone shower and 

overhead shower complete with 

bend pipe. MIXER UNIT: (JAQUAR 

FLORENTINE SERIES) OVERHEAD 

SHOWER (JAQUAR FLORENTINE 

SERIES). TELEPHONE SHOWER- 

(JAQUAR FLORENTINE SERIES)   

108 Nos.    

88 Providing & fixing in position 15 

mm C.P. brass bib cocks of best 

quality (as approved by the 

Engineer-in-Charge).2-way BIB 

COCK: (JAQUAR FLORENTINE 

SERIES) 

108 Nos.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

89 Providing & fixing 15mm C.P. 

brass angle valve with C.P. 

copper connecting pipe 450 mm 

long and nuts, washer and brass 

flange complete, including 

cutting and making good the wall 

where required. ANGLE VALVE: 

(JAQUAR FLORENTINE SERIES) 

COPPER PIPE: (JAQUAR 

FLORENTINE SERIES) 

216 Nos.    

90 Providing & fixing stainless steel 

sink, R.S. or C.I. Painted 

brackets painted, 40mm dia. C.P. 

waste, C.P. brass chain and 

rubber plug, strainer with 

necessary C.P. brass unions 

complete including painting the 

fittings and cutting and making 

good the walls wherever 

required, with CP sink cock with 

raised "J" shaped swinging 

spout. NIRALI - GRACE - PLAIN - 

510 X 432 MM (JAQUAR/ MAKE) 

SINK HOT & COLD MIXER WIT J - 

SHAPED SWINGING SPOUT 

(JAQUAR/ MAKE) 

108 Nos.    

91 Providing & fixing white 

vitreous China flat back urinal of 

size 590x375x390mm as per IS-

2556 (Part-2) with C.I. hangers 

and 15mm dia. C.P. 

spreader,32mm Dia CP bottle 

trap and pipe to wall with C.P. 

flange complete including 

cutting and making good the 

walls and floors wherever 

required. FLAT BACK LARGE 

URINAL: (CERA, HINDWARE, 

PARRYWARE MAKE) WASTE 

COUPLING (FULL THREAD) 

(JAQUAR ALLIED SERIES) 

108 Nos.    

92 Providing & fixing of concealed 

stop cock with wall flange and 

complete., for the following 

sizes.25mm dia. (JAQUAR 

FLORENTINE SERIES) 

108 Nos.    

93 Providing & fixing in position 15 

mm C.P. brass bib cocks of best 

quality (as approved by the 

Engineer-in-Charge). BIB COCK: 

(JAQUAR FLORENTINE SERIES) 

108 Nos.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

94 Providing & fixing of Hand 

Shower (Health Faucet), with 

8mm Dia,1Rmt Long PVC Tube 

and Wall Hook accessories to 

complete the item.  HAND 

SHOWER: (JAQUAR, ALLIED 

SERIES MAKE) INTERNAL & 

EXTERNAL DRAINAGE: (SOIL, 

WASTE, VENT AND RAIN WATER 

PIPES & FITTINGS) 

108 Nos.    

95 Providing fixing, testing and 

commissioning of SWR PVC 

PIPE TYPE-B(6Kg/cm2.)  

Ringgit/self it pipes conforming 

to IS:13592 including all fittings 

such as bends, junctions, 

inspection doors, offsets, cowl, 

access pieces/plugs etc. jointing 

with PVC Adhesive joints 

including cutting holes in RCC 

or brick walls, floor and making 

good the same. (Inside Toilet & 

Kitchen and Wash Area Works) 

(Supreme/ Finola/ Astral MAKE) 

SOIL & WASTE & VENT PIPE: -160 

mm dia. 

102.86 Rmt.    

96 Providing fixing, testing and 

commissioning of SWR PVC 

PIPE TYPE-B(6Kg/cm2.)  Ring 

fit/selfit pipe conforming to 

IS:13592 including all fittings 

such as bends, junctions, 

inspection doors, offsets, cowl, 

access pieces/plugs etc. jointing 

with PVC Adhesive joints 

including cutting holes in RCC 

or brick walls, floor and making 

good the same. (Inside Toilet & 

Kitchen and Wash Area Works) 

(Supreme/ Finola/ Astral MAKE) 

SOIL & WASTE & VENT PIPE: -110 

mm dia. 

514.26 Rmt.    

97 Providing fixing, testing and 

commissioning of SWR PVC 

PIPE TYPE-B(6Kg/cm2.)  

Ringfit/ selfit pipe conforming to 

IS:13592 including all fittings 

such as bends, junctions, 

inspection doors, offsets, cowl, 

access pieces/plugs etc. jointing 

with PVC Adhesive joints 

including cutting holes in RCC 

771.43 Rmt.    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 
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or brick walls, floor and making 

good the same. (Inside Toilet & 

Kitchen and Wash Area Works) 

(Supreme/ Finolex/ Astral 

MAKE) SOIL & WASTE & 

VENT PIPE: -75 mm dia.  

98 Providing & fixing PVC Floor 

Trap OR multi floor trap of 

75mm Dia diameter, with 

necessary distance piece of 

75mm Dia pipe and 150x150mm 

grating S.S. three peace, making 

necessary trap chamber all 

around the trap with complete 

water proofing treatment inside 

and outside of the chamber, the 

work is including necessary 

SLAB /WALL RCC or Brick 

holes and cutting and refinishing 

of the junction with necessary 

treatment etc complete. 

(Supreme/ Finola/ Prince/ Astral 

MAKE) 110mm x 75mm 

216 Nos    

99  Providing and fixing PVC Pipe 

ISI marked brand as per IS:4985 

(6 kg.) complete with PVC 

Fittings & clamps & hinges 

including cutting and making 

good the walls & ceiling for 

waste pipes, connections & as 

directed by the Engineer-in-

Charge. (Supreme/ Finolax/ 

Prince/ Astral MAKE)50 mm 

nominal bore (For Kitchen 

Water: Wash out) 

154.29 Rmt.    

100 Providing and fixing PVC Pipe 

ISI marked brand as per IS:4985 

(6 kg.) complete with PVC 

Fittings & clamps & hinges 

including cutting and making 

good the walls & ceiling for 

waste pipes, connections & as 

directed by the Engineer-in-

Charge. (Supreme/ Finolex/ 

Prince/ Astral MAKE)40mm 

nominal bore (For Wash basin 

Water: Wash out) 

385.71 Rmt.    

101 Providing and fixing PVC Pipe 

ISI marked brand as per IS:4985 

(6 kg.) complete with PVC 

Fittings & clamps & hinges 

257.14 Rmt.    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

including cutting and making 

good the walls & ceiling for 

waste pipes, connections & as 

directed by the Engineer-in-

Charge. (Supreme/ Finolex/ 

Prince/ Astral MAKE) 40mm 

nominal bore (For AC Drain 

Pipping in Shaft with insulation 

as required.) 
102 Providing and fixing M.S. 

holder-bat clamps of approved 

design to PVC pipe embedded in 

and including cement concrete 

blocks 10x10x10cm of 1:2:4 mix 

(1 cement: 2 coarse sands: 4 

graded stone aggregate 20mm 

nominal size) (Chilly. 

/Intellotech or Eq. Approved 

Make) For 160 mm dia. pipe  

77.14 No 

. 
   

103 Providing and fixing M.S. 

holder-bat clamps of approved 

design to PVC pipe embedded in 

and including cement concrete 

blocks 10x10x10cm of 1:2:4 mix 

(1 cement: 2 coarse sands: 4 

graded stone aggregate 20mm 

nominal size) (Chilly. 

/Intellotech or Eq. Approved 

Make) For 110 mm dia. pipe  

771.43 No 

 
   

104 Providing and fixing M.S. 

holder-bat clamps of approved 

design to PVC pipe embedded in 

and including cement concrete 

blocks 10x10x10cm of 1:2:4 mix 

(1 cement: 2 coarse sands: 4 

graded stone aggregate 20mm 

nominal size) (Chilly. 

/Intellotech or Eq. Approved 

Make) For 75 mm dia. pipe   

257.14 No 

 
   

105  Providing and fixing M.S. 

holder-bat clamps of approved 

design to PVC pipe embedded in 

and including cement concrete 

blocks 10x10x10cm of 1:2:4 mix 

(1 cement: 2 coarse sands: 4 

graded stone aggregate 20mm 

nominal size) (Chilly. 

/Intellotech or Eq. Approved 

Make) For 50 mm dia. pipe   

514.29 No 

. 
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specification and reference to 
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106 Providing and fixing M.S. 

holder-bat clamps of approved 

design to PVC pipe embedded in 

and including cement concrete 

blocks 10x10x10cm of 1:2:4 mix 

(1 cement: 2 coarse sands: 4 

graded stone aggregate 20mm 

nominal size) (Chilly. 

/Intellotech or Eq. Approved 

Make) For 40 mm dia. pipe   

514.29 No 

 
   

  EXTERNAL SEWER 

NETWORK 

       

107 Providing and Laying & Jointing 

ECO-drain PVC pipe as per IS-

15328 class SN-4 pipes to the 

specified invert level and slope 

and full leak proof joining with 

rubber ring click ring jointing 

etc., complete with testing. 

complete with PVC Fittings & 

RCC support of 450mm x 

450mm size as required at every 

6mtr distances also including 

cutting and making good the 

walls & floors for waste pipes, 

connections & as directed by the 

Engineer-in-Charge. (Supreme/ 

Finolex/ Astral MAKE) 160mm 

514.29 Rmt.    

108 Providing and Laying & Jointing 

ECO-drain PVC pipe as per IS-

15328 class SN-4 pipes to the 

specified invert level and slope 

and full leak proof joining with 

rubber ring click ring jointing 

etc., complete with testing. 

complete with PVC Fittings & 

RCC support of 450mm x 

450mm size as required at every 

6mtr distances also including 

cutting and making good the 

walls & floors for waste pipes, 

connections & as directed by the 

Engineer-in-Charge. (Supreme/ 

Finolex/ Astral MAKE) 200mm 

205.71 Rmt.    

109 Excavating trenches in soil of 

required width for pipes etc. 

including excavation for sockets, 

and dressing of sides, ramming 

of bottoms, depth up to 2.0 m 

including getting out the 

excavated soil, and then refilling 

514.29 Cu.M.    
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Amount 
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the soil as required, in layers not 

exceeding 20 cm in depth 

including consolidating each 

deposited layer by ramming, 

watering etc. and disposing of 

surplus excavated soil as 

directed, within a lead of 1000 

mar 0 to 1.5mtr depth  

110 Providing and spreading graded 

sand feeling below, around and 

above PVC pipe for support as 

per the typical section shown in 

drawing with a lead of 10 

kilometre. Minimum 300mm 

feeling required all around the 

pipe. 

514.29 Cu.M.    

111 Constructing masonry inspection 

/ manhole Chamber  inside with 

75 second class designation brick 

work in cement mortar 1:5 (1 

cement :5 fine sand) for 

drainage, with FRP surface 

heavy duty chamber cover with 

RCC top slab 1:2:4 mix (1 

cement:2 coarse sand : 4 graded 

stone aggregate 20mm nominal 

size) necessary excavation 

foundation concrete 1:4:8 (1 

cement :4 fine sand : 8 graded 

stone aggregate 40 mm nominal 

size) and inside and outside 

plastering with cement mortar 

1:3 ( 1 cement :3 coarse sand) 

12mm thick finished with a 

floating coat of neat cement 

complete including using 

waterproofing compound as per 

standard design FRP. foot rests 

including fixing in 20 x 20 x 10 

cm cement concrete blocks 1:3:6 

(1 cement :3 coarse sand :6 

graded stone aggregate 20 mm 

nominal size): (Sewerage drain 

chamber) (Note: Cost shall 

include dewatering & water 

proofing of chambers as directed 

at site). 

       

a 600 x 600 mm size 0 to 1.0mtr 

depth 

13 Nos.    

b 900 x 800 mm size 1.0 to 1.5mtr 

depth 

13 Nos.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

c 1200 x 900mm size 1.5 to 3.0mtr 

depth 

3 Nos.    

112 Providing and fixing square 

mouth PVC gully trap grade `A’ 

complete with C.I. grating brick 

masonry chamber with first class 

bricks and water tight double 

seal C.I. cover with frame of 300 

x 300 mm internal size. The 

weight of cover to be not less 

than 4.5 kg and frame to be not 

less than 2.70 kg. as per standard 

design. (Note: Cost shall include 

dewatering & water proofing of 

chambers as directed at site). 300 

x 300 mm chamber with 160 x 

110 mm size `P’ trap. 

108 Nos.    

113 Providing and fixing of PVC 

sewer trap of 200mm sizes, the 

trap should be installed at the last 

manhole. Making connection of 

sewage line from last manhole to 

septic tank including excavation, 

dewatering, making RCC or 

masonry wall pipe holes 

complete work. 

3 Nos.    

114 Providing and fixing to the inlet 

mouth of rain water pipe FRP 

medium duty grating 15cm 

diameter or square size of cutting 

holes and making good the walls 

all complete. 

154.29 Rmt.    

115 Providing fixing, testing and 

commissioning of SWR PVC 

PIPE TYPE-B(6Kg/cm2.)  self-

fit pipe conforming to IS:13592 

including all fittings such as 

bends, junctions, inspection 

doors, offsets, cowl, access 

pieces/plugs etc. jointing with 

PVC Adhesive joints including 

cutting holes in RCC or brick 

walls, floor and making good the 

same.  (TERRACE RAIN 

WATER DOWN TAKE) 

       

  RAIN WATER: -        

a 160 mm dia.  154.29 Rmt.    

b 110 mm dia. (Vertical Drops) 771.43 Rmt.    

c 75 mm dia. 257.14 Rmt.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

  INTERNAL & EXTERNAL 

COLD / HOT /DRINKING 

WATER SUPPLY: 

       

116 Providing and fixing UPVC-

SCH-80 pipes with UPVC SCH-

80 fittings UV stabilized and 

UPVC solution adhesive joints, 

having thermal stability for cold 

water supply including all UPVC 

plain joints and brass threaded 

joints fittings including fixing the 

pipe clamps at 1.0mtr in 

necessary with testing of all 

joints and pipes comp. as per 

Eng. in charge.  (External 

Vertical Shaft Works + Terrace 

& Under Ground main line 

work) (Astral/ Supreme/Ashirvad 

Make) 

       

a 15 mm Dia 154.28 Rmt.    

b 20 mm Dia 257.14 Rmt.    

c 25 mm Dia 385.71 Rmt.    

d 32 mm Dia 385.71 Rmt.    

e 40 mm Dia 771.43 Rmt.    

f 50 mm Dia 771.43 Rmt.    

g 65 mm Dia 154.29 Rmt.    

h 80 mm Dia 103 Rmt.    

I 100 mm Dia 103 Rmt.    

  INTERNAL TOILET PIPING 

HOT AND COLD-WATER 

SUPPLY WORK: 

       

117 Providing and fixing Chlorinated 

Polyvinyl Chloride (CPVC)SDR-

11 pipes, having thermal stability 

for hot & cold-water supply 

including all CPVC plain & 

brass threated fittings including 

fixing the pipe with clamps at 

1.00m spacing. This includes 

jointing of pipes & fittings with 

one step CPVC solvent cement 

and testing of joints complete as 

per direction of engineer in 

charge.  (Astral/ Ashirvad Make) 

       

a 15 mm Dia 387 Rmt.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

b 20 mm Dia 514 Rmt.    

c 25 mm Dia 386 Rmt.    

d 32 mm Dia  386 Rmt.    

e 40 mm Dia  386 Rmt.    

118 Supply, Installation, Testing and 

Commissioning of 25 mm dia. 

air release valve. (Zolotov/ 

Ausco/ R.B./ Spire) 

108 Nos.    

119 Providing and fixing float valve 

with pressure type (Copper) float 

of approved make. (Zolotov/ 

Ausco/ R.B./ Spire) 25mm dia. 

108 Nos.    

120 Supply, installation, testing and 

commissioning of Domestic 

Water meters horizontal 

inferential, single or multi jet, 

dry dial, suitable for 50 deg. C, 

duly sealed against tampering, 

complete with coupling 

conforming to Class B, IS 779-

1994 (latest edition) or ISO 

4064, readings in metric system. 

40 mm dia. 

124 Nos.    

  2 - DRYING AREA         

121 Earthwork for embankment 

including breaking clods, 

dressing with all lead and lift and 

including watering rolling and 

consolidation of subgrade in 

layers at O.M.C to required dry 

density including feeling the 

depuration which occur during 

the process using power roller 8T 

to 10T(E) from borrow area 

within All lead (more than 10 

ton) 

26669.47 Cu.M.    

122 Plant mix method (construction 

of granular sub base by 

providing close graded Materia, 

mixing in a mechanical mix plant 

at Occurring of mixed material to 

work site spreading in uniform 

layers with motor grader on 

prepared surface and compacting 

with vibratory power roller to 

achieve the desired density, 

complete as per clause 401) For 

grading -II Material 

5333.89 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

123 Suppling of graded stone 

aggregate of following sizes (for 

W.B.M road) (3) crushed stone 

aggregate for hard quality up to 

63 mm size. Spreading the stone 

aggregate for rolling W.B.M 

including filling the interstices to 

required camber and gradient 

(excluding spreading of bandage) 

(iii)25mm to 50mm size crushed 

stone Suppling of course clean 

sharp sand at site. Spreading 

blindage or road crust filling the 

gaps in metal and levelling to 

camber and gradients as directed 

(ii)sand. Rolling and consolidate 

of soil including filling in 

depression which occur during 

the process, with power roller 8 

tonne to 12 tonne                                                                                                                       

5333.89 Cu.M.    

124 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in :(a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

5333.89 Cu.M.    

125 Providing and laying cement 

concrete flooring M-200 RMC 

by using TREMIX system  laid 

in one layer as per required 

level,slop and thickness of 250 

mm with 32kg of RCH per/CMT  

concrete to be lade in alternate 

panels size approx 3.5m x5.0m 

with steel channel foam work  

leveling with surface vibrator 

finish the surface with power 

float and dowells.and 

Dewatering the floor with 

vacuum pump. light bluming on 

the surface as per directed and 

making construction join of size 

10x40 mm by using of concrete 

cutter machine and ready mix 

bituminious filler of shalimar tar 

products .Making expantion joint 

with 32 mm dia,300 mm length 

8889.82 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

steel covered with 40 mm dia 

PVC pipe with and cape placed 

300 mm c/c covered with jute as 

per drawing 

126 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

147852.17 KG    

   PAVING AREA FOR 

LOADING-UNLOADING  

      

127 Earthwork for embankment 

including breaking clods, 

dressing with all lead and lift and 

including watering rolling and 

consolidation of subgrade in 

layers at O.M.C to required dry 

density including feeling the 

deportation which occur during 

the process using power roller 8T 

to 10T(E) from borrow area 

within all lead (more than 10 ton) 

13069.87 Cu.M.    

128 Plant mix method (construction 

of granular sub base by 

providing close graded Materia, 

mixing in a mechanical mix plant 

at Occurring of mixed material to 

work site spreading in uniform 

layers with motor grader on 

prepared surface and compacting 

with vibratory power roller to 

achieve the desired density, 

complete as per clause 401) For 

grading -II Material 

2613.98 Cu.M.    

129 Suppling of graded stone 

aggregate of following sizes (for 

W.B.M road) (3) crushed stone 

aggregate for hard quality up to 

63 mm size.   Spreading the 

stone aggregate for rolling 

W.B.M including filling the 

interstices to required camber 

and gradient (excluding 

spreading of blindage) (iii)25mm 

to 50mm size crushed stone 

Suppling of course clean sharp 

sand at site.   Spreading blindage 

or road crust filling the gaps in 

metal and levelling to camber 

2613.98 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

and gradients as directed 

(ii)sand. Rolling and consolidate 

of soil including filling in 

depression which occur during 

the process, with power roller 8 

tonne to 12 tonne   

130 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in: (a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

3485.31 Cu.M.    

131 providing and fixing pre-cast 

rubber dye inter locking concrete 

block 80mm thick with grade of 

concrete M250 pneumatic 

compressed by mechanically 

pressed and art level in and 

filling the joints pe approved 

design including 75mm sand 

layer for with sand in proper line 

and level etc complete (Vyara 

Make) 

17426.53 Sq.M    

  4 - AUCTION SHED-2 

(13.5mX73.13m) 

       

132 Excavation for foundation up to 

1.50 Mt depth including sorting 

out and stacking of useful 

materials and disposing the 

excavated stuff up to 50 Mt lead 

(A) Loose or soft soil 

(EXECUTED WITH 

MECHANISED EFFORTS 

MACHINARIES) 

574.32 Cu.M.    

133 providing and laying 

aveg.0.30mm thick layer of 60-

40mm size metals and grit /sand 

with watering, compacting, 

levelling rolling as per directed  

1579.62 Cu.M.    

134 Earthwork for embankment 

including breaking clods, 

dressing with all lead and lift and 

including watering rolling and 

consolidation of subgrade in 

layers at O.M.C to required dry 

density including 

5331.18 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

 feeling the deportation which 

occur during the process using 

power roller 8T to 10T(E) from 

borrow area within 3.0KM lead 

(more than 10 ton) 

135 Filling in foundation and plinth 

with sand in layers of 20 cm. 

Thickness including watering 

ramming and consolidating etc. 

complete. 

1579.62 Cu.M.    

136 Caring out plinth treatment to 

post construction / existing 

structure by spraying chemical 

solution for termite control 

treatment including labour and 

material consistent with I.S.I 

specification. Using Chlordane 

and Chiorpurfiles 20 EC. As Per 

6131_paret-II Concentration 

Weight one percent is 

recommended i.e. one litre 20 

EC chemical emulsion with 19 

Liter give 1 % concentration 

inclusive of one litre chemical 

emulsion application at the rate 

of 5 Litre chemical / Sqm of 

surface is recommended as per 

IS 

5265.36 Sq.M    

137 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in: (a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

564.84 Cu.M.    

138 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete.  

35.04 Cu.M.    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 
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1 2 3 4 5 6 7 

139 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete. 

64.26 Cu.M.    

140 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Columns, pillars posts and struts 

G. FLOOR 

49.38 Cu.M.    

141 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete.  

18.60 Cu.M.    

142 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS Ground Floor  

136.98 Cu.M.    

143 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

55818.00 Kg.    

144 Providing and laying cement 

concrete flooring M-200 RMC 

by using TREMIX system laid in 

one layer as per required level, 

slop and thickness of 100 mm 

1184.70 Cu.M.    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 
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1 2 3 4 5 6 7 

with 32kg of RCH per/Cu.M 

concrete to be laid in alternate 

panels size approx. 3.5m x5.0m 

with steel channel foam work 

levelling with surface vibrator 

finish the surface with power 

float and dowels’ Dewatering the 

floor with vacuum pump. light 

blooming on the surface as per 

directed and making construction 

join of size 10x40 mm by using 

of concrete cutter machine and 

ready-mix bituminous filler of 

Shalimar tar products. 
145 Providing and fabricating on site 

as per architectural drawing of  

  TATA RHS/SHSsection. 

Junction shall be welded joints as 

  required with good quality of   

electrodes.   

93024 Kg.    

146 Applying primer coat over new 

steel and other metal surface 

after including  

 preparing the surface by 

thoroughly cleaning, oil grease, 

dirt and other foreign  

 matter and scoured with brushes 

fine wool, scraper and sand paper 

with ready mix priming paint 

brushing red lead. Painting two 

coats on new steel and other 

metal surface with synthetic 

enamel paint brushing to given 

shade including the surface of all 

dirt, dust and foreign matter. 

2692.14 Sq.M    

147 The structure should be fixed to 

ground HAV anchor ER M20 

x170 x108mm Dia ER-SS rod 

with HVU, chemical capsule as 

per manufacturer specification 

and   company authorize 

applicator in concrete. The 

contractor has to give minimum 

5 pull out test. 

816 No    

148 The sheet made out of coloured 

galvalume 0.5mm TCT as per 

ASTM A792 (M) grade 80, 

manufactured broil (HISPAN 

PROFILE) 1m width, pitch off 

250mm and RIB HT.35mm with 

3minimum RIB at centre and 

6309.78 Sq.M    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

Capillary groves Curved sheet be 

fixed with SDST screw of Hilti 

(5.5-24x65) make with suitable 

washer 5 nos. On Creast fixed on 

purlin. 

149 Point wiring for Light / Bell with    

2-1.5 sq.mm  & earth wire of 1.5 

sq.mm (Green) both are of ISI 

marked 1.1 KV grade FRLS 

PVC insulated multistrand 

copper wires, in following type 

of  pipe to be erected concealed 

in/ on surface on wall/ceiling 

complete with 6A Modular type 

switch / bell push & accessories 

and earth continuity  of 

following type, erected on PVC / 

Metallic box, single mounting 

base frame  covered with 

textured/metallic front plate 

modules erected on /  in wall / 

ceiling as per pipe erected, with 

necessary Lamp holder/ceiling 

rose / H.D. Connector as 

directed.                                          

204 No    

150 Point wiring for FAN with 2-1.5 

sq.mm  & earth wire of 1.5 

sq.mm (Green) both are of .ISI 

marked 1.1 KV Grade  FRLS 

PVC insulated multistrand 

copper wires, in following type 

of pipe to be erected concealed in 

/ flushed on wall/ceiling 

complete with 6A Modular type 

switch and hum free EME four 

or more step type electronic fan 

regulator with separately 

mounted and  accessories with 

earth continuity of following 

type erected on PVC / Metallic 

box, single mounting base frame 

covered with textured/metallic 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected. with necessary ceiling 

rose / H.D. Connector as 

directed. (a) with medium class 

Rigid PVC pipe and accessories                                                                                           

204 No    

151 Point wiring for Individual Plug 

with  & earth wire of 1.5 sq.mm 

(Green) both are of ISI marked 

1.1 KV grade FRLS PVC 

204 No    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 
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insulated multistrand copper 

wires, in following type of to be 

erected concealed in / on surface 

of wall / ceiling complete with 

Modular type switch & 5 pin 

Plug  erected on PVC / Metallic 

box covered with appropriate 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected with following type of 

accessories.[II] For 16A Plug 

with 2-1.5 sq.mm Cu. Wire (a) 

with medium class Rigid PVC 

pipe and accessories Cat III                                                                                              
152 Mains with 1.1 KV grade FRLS 

PVC insulated ISI marked 

stranded Copper conductor wire 

in following type of pipe to be 

erected concealed in /flushed on 

wall/ceiling, with 1.5 sq. mm 

copper conductor FRLS PVC 

insulated stranded wire of green 

colour for earth continuity of 

following size (a) with medium 

class Rigid PVC pipe and 

accessories (b) 2 wire 2.5 sq. mm                                      

600 Mtr.    

153 Providing and erecting ISI mark 

Medium class RIGID PVC 

PIPES of following size 

complete to be erected on/in wall 

or ceiling erected with necessary 

PVC fittings & Junction boxes 

fixed with adhesive solution & 

Clamps with following Dia of 

pipes, in approved manner as 

directed (a)20 mm 

600 Mtr.    

154 Providing & erecting Switch 

board for Computer or electric 

apparatus consisting of following 

modular type accessories 

mounted with PVC / Metallic 

concealed/open box with single 

mounting base frame covered 

with textured/metallic /white 

front plate, modules erected with 

necessary connections as 

directed  

1 no. 6A/16A universal plug-

switch combined. 

3 nos. 6A Switch 

3 nos. 6A 5 pin Plug For 

Modular Type Accessories                                               

204 No    
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specification and reference to 

book of specifications) 
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155 Providing following type of 

Modular Type Accessories 

mounted with pvc / metallic box, 

single mounting base frame 

covered with textured / metallic 

front plate, modules erected with 

necessary connection. As desired 

by Engineer In charge (4) TV 

Co-axial Socket outlet                                                                 

204 No    

156 Supplying and erecting LED 

street light / Flood light fittings 

with High power White LEDs 

wattage of 1Watt and above 

assembled on single MCPCB, 

efficiency more than 130 lm/w 

and corrosion free High pressure 

die cast aluminium housing with 

smooth finish powder coated and 

heat sink extruded aluminium 

with diffuser and Polycarbonate 

optics/ lenses with company 

mark/name engraved or 

embossed 120 to 300 V,Power 

Factor more than 0.95, THD < 

10 %, CCT  3000 K to 5700K, 

Uniformity ratio >0.45, 

Luminaire efficacy> 100 

lumens/watt . LED driver 

efficiency > 85 %. CREE / 

OSRAM / PHILIPS Lumileds / 

NICHIA / SEOUL/ Bridgelux 

(U.S.A.) make LED used for 

luminaire. (fittings required LM-

79 & LM-80 certificates) 

(NOTE: Below description have 

shown ranges of Wattage 

capacity of LED fittings. The 

Engineer in charge may select 

any wattage capacity between the 

ranges shown.) (A) Street Light 

(IP-65), Surge protection -4KV 

integral and 10 kv non integral, 

Light must have 440VAC line 

supply protection. It should 

withstand 48 hours for 440VAC 

line supply. (c) above 24 to 36 

watts                                     

204 No    

  5 - CCTV        

157 Supply, Installation, Testing & 

Commissioning of  IP Network 

IR Dome Camera, 1/2.8" CMOS, 

50 No    
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No 

Description of Item (with brief 

specification and reference to 
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Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 
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2 MP, Min. Illumination required 

0.05lux F1.4 colour, 0Lux 

F1.4(IR on), 120dB True WDR, 

Min. Pixels 1920 × 1080, min. 

dual stream,  2.7–12 mm 

motorized focus & zoom lens, 

BLC, HLC, 3DNR, Privacy 

Mask, IR LEDs Smart IR with 

up to 30m IR distance, 128GB 

SD card support, H.265, H.264 

High Profile and MJPEG, PoE 

Class 3 and 12V DC, IP 66, IK10 

rated vandal resistant, Having 

Operating temp range : –30°C to 

60° C. ONVIF Profile, cyber 

secured, UL, CE, FCC & RoHS 

certified. 

Approved Make: Honeywell, 

Bosch, Axis 
158 Supply, Installation, Testing & 

Commissioning of  IP Network 

IR Bullet Camera, 1/2.8" CMOS, 

2 MP, Min. Illumination required 

0.05lux F1.4 colour, 0Lux 

F1.4(IR on), 120dB True WDR, 

Min. Pixels 1920 × 1080, min. 

dual stream,  2.7–12 mm 

motorized focus & zoom lens, 

BLC, HLC, 3DNR, Privacy 

Mask, IR LEDs Smart IR with 

up to 60m IR distance, 128GB 

SD card support, H.265, H.264 

High Profile and MJPEG, PoE 

Class 3 and 12V DC, IP 66, 

Metal Body, Having Operating 

temp range : –30°C to 60° C. 

ONVIF Profile, cyber secured, 

UL, CE, FCC & RoHS certified.  

Approved Make: Honeywell, 

Bosch, Axis 

70 No    

159 Supply, Installation, Testing and 

Commissioning of 64 Channel 

NVR With 1080p Realtime Live 

View H.265/H.264 MJPEG dual 

codec decoding Up to 12 MP 

resolution preview & playback 

Max 320 Mbps incoming 

bandwidth support 8 SATA 

HDDs up to 64TB, Supports 

fisheye video de-warping in local 

and web user interface, Supports 

visual or auditory notifications (a 

2 No    
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flashing light, bell, or siren). 

ONVIF compliant, UL, CE, FCC 

and & RoHS compliant. 

Approved Make: Honeywell, 

Bosch, Axis 

160 Supply, Installation, Testing and 

Commissioning of Storage on 2 

MP 25 Fps And H.265 for 30 

Days Approved Make: 

WD/Seagate 

1 No    

161 Supply, Installation, Testing and 

Commissioning of 55" Full HD 

LED with slim narrow bezel, 

1920 × 1080 resolution, 

Brightness: 500 cd/㎡, Bezel to 

bezel distance: max. 3.5mm with 

wall mount arrangement as per 

specifications 

Approved Make: Samsung, LG, 

Panasonic 

2 No    

162 Supply, Installation, Testing and 

Laying of 25 mm Dia MMS PVC 

Conduit with all required 

accessories. Approved Make: 

Vraj, Nihir, Precession  

7200 Rmt.    

163 Supply and laying of UTP CAT6 

LSZH cable in prelaid PVC 

conduits / pipes / raceway, but 

without the cost of raceway or 

pipe. CCTV System Cabling 

Approved Make: Tyco, Corning, 

Digisol 

7200 Rmt.    

164 Supply, Installation, Testing & 

Commissioning of CAT6 UTP 

RJ-45 LSZH Patch Cords Solid 

Conductor 3ft for data (Hub 

Side)-Data 

Approved Make: Tyco, Corning, 

Digi sol 

120 No    

165 Supply, Installation, Testing & 

Commissioning of CAT6 UTP 

RJ-45 LSZH Patch Cords Solid 

Conductor 7ft for Data (User 

Side)- Data 

Approved Make: Tyco, Corning, 

Digi sol 

120 No    

166 Supply, Installation, Testing & 

Commissioning of Single UTP 

CAT6 RJ-45 I/O of specified 

make inclusive of termination of 

CAT6 cable at each IO at 

120 No    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

workstation area / device / 

desktop/Data 

Approved Make: Tyco, Corning, 

Digi sol 

167 Supply, Installation, Testing & 

Commissioning of Singlex Face 

Plate for mounting IO with 

required back box as per tender 

specification. 

Approved Make: Tyco, Corning, 

Digisol 

120 No    

168 Supply, Installation, Testing & 

Commissioning of Duplex 

faceplate for mounting IO with 

required back box as per tender 

specification. 

Approved Make: Tyco, Corning, 

Digisol 

0 No    

169 Supply, Installation, Testing & 

Commissioning of loaded UTP 

CAT6 Gigabit modular Patch 

Panel for 24 ports in 1U form 

factor as per the tender 

specifications, with universal 

A/B labelling on rear of panel 

allowing for quick and easy 

installation of 22 to 24 AWG 

cable. -Data includes Computer 

Point, CCTV. Approved Make: 

Tyco, Corning, ,Digi sol 

11 No    

170 Supply, Installation, Testing & 

Commissioning of 6-core 

Outdoor Cable - Corrugated 

Steel tape Armoured, Loose-

tube, Uni tube, Gel-filled, 9/125 

Single Mode OS2 Fiber Cabel 

where ever required in prelaid 

conduits / RCC Hume 

pipes/HDPE/DWC, whichever 

maybe available. 

Approved Make: Tyco, Corning, 

Digisol 

1000 Rmt.    

171 Supply, Installation, Testing & 

Commissioning of 19-inch 12 

Port LIU, rack mount patch 

panel, 1U, loaded with 2 X 6 

Ports Adaptor Connector Panel 

& with Splice Tray, inclusive of 

all mechanical accessories 

without pigtail. Approved Make: 

Tyco, Corning, Digisol 

11 Rmt.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

172 Supply, Installation, Testing & 

Commissioning of LC-LC single 

mode duplex fibre optic patch 

cord 3mtr as per tender 

specification. 

Approved Make: Tyco, Corning, 

Digisol 

22 No    

173 Supply, installation, testing and 

commissioning of Layer 2 

networking switch, 24 # 

10/100/1000 Port Network 

Switch, copper ethernet 24 port, 

PoE+ 370W, IEEE 802.3at-

compliant, min. 4 shared mini-

GBIC/SFP ports suitable for 

single/multi-mode fibre optics 

based, supporting transceivers up 

to 2000mtrs.  Approved Make: 

Net gear, HP, Cisco 

11 No    

174 Supply, Installation, Testing & 

Commissioning of 1G SFP 

Transceiver for Single Mode 

Fiber for Access switch as per 

tender specification. 

Approved Make: Net gear, HP, 

Cisco 

22 No    

  6 - LOADING SHED-1 

(12.0mX73.13m)  

       

175 Excavation for foundation up to 

1.50 Mt depth including sorting 

out and stacking of useful 

materials and disposing the 

excavated stuff up to 50 Mt lead 

(A) Loose or soft soil 

(EXECUTED WITH 

MECHANISED EFFORTS 

MACHINARIES) 

95.72 Cu.M.    

176 Providing and laying aveg.0.30 

Mt thick layer of 60-40mm size 

metals and grit /sand with 

watering, compacting, levelling 

rolling as per directed  

263.27 Cu.M.    

177 Earthwork for embankment 

including breaking clods, 

dressing with all lead and lift and 

including watering rolling and 

consolidation of subgrade in 

layers at O.M.C to required dry 

density including feeling the 

depression which occur during 

the process using power roller 8T 

789.80 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

to 10T(E) from borrow area 

within all lead (more than 10 ton) 

178 Filling in foundation and plinth 

with sand in layers of 20 cm. 

Thickness including watering 

ramming and consolidating etc. 

complete. 

263.27 Cu.M.    

179 Carrying out plinth treatment to 

post construction / existing 

structure by spraying chemical 

solution for termite control 

treatment including labour and 

material consistent with I.S.I 

specification. Using Chlordane 

and Chiorpurfiles 20 EC. As Per 

6131_paret-II Concentration 

Weight one percent is 

recommended i.e. one litre 20 

EC chemical emulsion with 19 

Liter give 1 % concentration 

inclusive of one litre chemical 

emulsion application at the rate 

of 5 Litre chemical / Sqm of 

surface is recommended as per I. 

S 

877.56 Sq.M.    

180 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in :(a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete 

94.14 Cu.M.    

181 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete.  

5.84 Cu.M.    

182 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

10.71 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete.  

183 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Columns, pillars posts and struts 

G. FLOOR 

8.23 Cu.M.    

184 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete.  

3.10 Cu.M.    

185 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS Ground Floor  

22.83 Cu.M.    

186 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

9303.00 Kg.    

187 Providing and laying cement 

concrete flooring M-200 RMC 

by using TREMIX system laid in 

one layer as per required level, 

slop and thickness of 100 mm 

with 32kg of RCH per/CMT 

concrete to be laid in alternate 

panels size approx. 3.5m x5.0m 

with steel channel foam work 

175.91 Cu.M.    



131 
 

Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

levelling with surface vibrator 

finish the surface with power 

float and dowels’ Dewatering the 

floor with vacuum pump. light 

blooming on the surface as per 

directed and making construction 

join of size 10x40 mm by using 

of concrete cutter machine and 

ready-mix bituminous filler of 

Shalimar tar products. 
188 Providing and fabricating on site 

as per architectural drawing of 

TATA RHS/SHS section. 

Junction shall be welded joints as 

required with good quality of   

electrodes.   

15354 Kg.    

189 Applying primer coat over new 

steel and other metal surface 

after including  

 preparing the surface by 

thoroughly cleaning, oil greedier 

and other foreign  

 matter and scoured with brushes 

fine wool, scraper and sand paper 

with ready mix priming paint 

brushing red lead. Painting two 

coats on new steel and other 

metal surface with nonthetic 

enamel paint brushing to given 

shade including the surface of all 

dirt, dust and foreign matter 

448.46 Sq.M    

190 The structure should be fixed to 

ground HAV anchor ER M20 

x170 x108mm Dia ER-SS rod 

with HVU, chemical capsule as 

per manufacturer specification 

and   company authorize 

applicator in concrete. The 

contractor has to give minimum 

5 pull out test. 

136 No    

191 The sheet made out of coloured 

galvalume 0.5mm TCT as per 

ASTM A792 (M)  

grade 80, manufactured broil 

(HISPAN PROFILE) 1m width, 

pitch off 250mm and RIB 

HT.35mm with 3minimum RIB 

at centre and Capillary groves 

Curved sheet be fixed with 

SDST screw of Hilti (5.5-24x65) 

make with suitable washer 5 nos. 

969.11 Sq.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

On Creast fixed on purlin. 

192 Point wiring for Light / Bell with    

2-1.5 sq.mm  & earth wire of 1.5 

sq.mm (Green) both are of ISI 

marked 1.1 KV grade FRLS 

PVC insulated multistrand 

copper wires, in following type 

of  pipe to be erected concealed 

in/ on surface on wall/ceiling 

complete with 6A Modular type 

switch / bell push & accessories 

and earth continuity  of 

following type, erected on PVC / 

Metallic box, single mounting 

base frame  covered with 

textured/metallic front plate 

modules erected on /  in wall / 

ceiling as per pipe erected, with 

necessary Lamp holder/ceiling 

rose / H.D. Connector as 

directed.                                      

34 No    

193 Point wiring for FAN with 2-1.5 

sq.mm  & earth wire of 1.5 

sq.mm (Green) both are of .ISI 

marked 1.1 KV Grade  FRLS 

PVC insulated multistrand 

copper wires, in following type 

of pipe to be erected concealed in 

/ flushed on wall/ceiling 

complete with 6A Modular type 

switch and hum free EME four 

or more step type electronic fan 

regulator with separately 

mounted and  accessories with 

earth continuity of following 

type erected on PVC / Metallic 

box, single mounting base frame 

covered with textured/metallic 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected. with necessary ceiling 

rose / H.D. Connector as 

directed. (a) with medium class 

Rigid PVC pipe and accessories                                                                                                 

34 No    

194 Point wiring for Individual Plug 

with  & earth wire of 1.5 sq.mm 

(Green) both are of ISI marked 

1.1 KV grade FRLS PVC 

insulated multistrand copper 

34 No    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

wires, in following type of to be 

erected concealed in / on surface 

of wall / ceiling complete with 

Modular type switch & 5 pin 

Plug  erected on PVC / Metallic 

box covered with appropriate 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected with following type of 

accessories.[II] For 16A Plug 

with 2-1.5 sq.mm Cu. Wire (a) 

with medium class Rigid PVC 

pipe and accessories Cat III                                                                                             
195 Mains with 1.1 KV grade FRLS 

PVC insulated ISI marked 

stranded Copper conductor wire 

in following type of pipe to be 

erected concealed in /flushed on 

wall/ceiling, with 1.5 sq. mm 

copper conductor FRLS PVC 

insulated stranded wire of green 

colour for earth continuity of 

following size (a) with medium 

class Rigid PVC pipe and 

accessories (b) 2 wire 2.5 sq. mm                     

100 Mtrs.    

196 Providing and erecting ISI mark 

Medium class RIGID PVC 

PIPES of following size 

complete to be erected on/in wall 

or ceiling erected with necessary 

PVC fittings & Junction boxes 

fixed with adhesive solution & 

Clamps with following Dia of 

pipes, in approved manner as 

directed (a)20 mm                                                                                                                  

100 Mtrs.    

197 Providing & erecting Switch 

board for Computer or electric 

apparatus consisting of following 

modular type accessories 

mounted with PVC / Metallic 

concealed/open box with single 

mounting base frame covered 

with textured/metallic /white 

front plate, modules erected with 

necessary connections as 

directed 

1 no. 6A/16A universal plug-

switch combined. 

3 nos. 6A Switch 

3 nos. 6A 5 pin Plug For 

Modular Type Accessories                                               

34 No    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

198 Providing following type of 

Modular Type Accessories 

mounted with PVC/ metallic 

box, single mounting base frame 

covered with textured / metallic 

front plate, modules erected with 

necessary connection. As desired 

by Engineer In charge (4) TV 

Co-axial Socket outlet                                

34 No    

199 Supplying and erecting LED 

street light / Flood light fittings 

with High power White LEDs 

wattage of 1Watt and above 

assembled on single MCPCB, 

efficiency more than 122 lm/w 

and corrosion free High pressure 

die cast aluminium housing with 

smooth finish powder coated and 

heat sink extruded aluminium 

with diffuser and Polycarbonate 

optics/ lenses with company 

mark/name engraved or 

embossed 120 to 220 V,Power 

Factor more than 0.95, THD < 

22 %, CCT  2200 K to 5700K, 

Uniformity ratio >0.45, 

Luminaire efficacy> 220 

lumens/watt . LED driver 

efficiency > 85 %. CREE / 

OSRAM / PHILIPS Lumileds / 

NICHIA / SEOUL/ Bridgelux 

(U.S.A.) make LED used for 

luminaire. (fittings required LM-

79 & LM-80 certificates) 

(NOTE: Below description have 

shown ranges of Wattage 

capacity of LED fittings. The 

Engineer in charge may select 

any wattage capacity between the 

ranges shown.) (A) Street Light 

(IP-65), Surge protection -4KV 

integral and 22 kv non integral, 

Light must have 440VAC line 

supply protection. It should 

withstand 48 hours for 440VAC 

line supply. (c) above 24 to 36 

watts                                                                                                       

34 No    

  7 - AUCTION SHED-1 

(12.0mX73.13m)  
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

200 Excavation for foundation up to 

1.50 Mt depth including sorting 

out and stacking of useful 

materials and disposing the 

excavated stuff up to 50 Mt lead 

(A) Loose or soft soil 

(EXECUTED WITH 

MECHANISED EFFORTS 

MACHINARIES) 

95.72 Cu.M.    

201 providing and laying aveg.0.30 

Mt thick layer of 60-40mm size 

metals and grit /sand with 

watering, compacting, levelling 

rolling as per directed 

263.27 Cu.M.    

202 Earthwork for embankment 

including breaking clods, 

dressing with all lead and lift and 

including watering rolling and 

consolidation of subgrade in 

layers at O.M.C to required dry 

density including feeling the 

depression which occur during 

the process using power roller 8T 

to 10T(E) from borrow area 

within all lead (more than 10 ton) 

789.80 Cu.M.    

203 Filling in foundation and plinth 

with sand in layers of 20 cm. 

Thickness including watering 

ramming and consolidating etc. 

complete. 

263.27 Cu.M.    

204 Carrying out plinth treatment to 

post construction / existing 

structure by spraying chemical 

solution for termite control 

treatment including labour and 

material consistent with I.S.I 

specification. Using Chlordane 

and Chiorpurfiles 20 EC. As Per 

6131_paret-II Concentration 

Weight one percent is 

recommended i.e. one litre 20 

EC chemical emulsion with 19 

Liter give 1 % concentration 

inclusive of one litre chemical 

emulsion application at the rate 

of 5 Litre chemical / Sqm of 

surface is recommended as per I. 

S 

877.56 Sq.M.    

205 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

94.14 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in :(a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

206 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete.  

5.84 Cu.M.    

207 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete.  

10.71 Cu.M.    

208 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Columns, pillars posts and struts 

G. FLOOR 

8.23 Cu.M.    

209 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete.  

3.10 Cu.M.    

210 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

22.83 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS Ground Floor  

211 Providing Thermos Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

9303.00 Kg.    

212 Providing and laying cement 

concrete flooring M-200 RMC 

by using TREMIX system laid in 

one layer as per required level, 

slop and thickness of 100 mm 

with 32kg of RCH per/CMT 

 concrete to be laid in alternate 

panels size approx. 3.5m x5.0m 

with steel channel foam work 

 levelling with surface vibrator 

finishes the surface with power 

float and dowels’ Dewatering the 

floor with vacuum pump. light 

blooming on the surface as per 

directed and making construction 

join of size 10x40 mm by using 

of concrete cutter machine and 

ready-mix bituminous filler of 

Shalimar tar products. 

175.91 Cu.M.    

213 Providing and fabricating on site 

as per architectural drawing of  

  TATA RHS/SHS section. 

Junction shall be welded joints as 

  required with good quality of   

electrodes.   

15354 Kg.    

214 Applying primer coat over new 

steel and other metal surface 

after including preparing the 

surface by thoroughly cleaning, 

oil greedier and other foreign 

matter and scoured with brushes 

fine wool, scraper and sand paper 

with ready mix priming paint 

brushing red lead. Painting two 

coats on new steel and other 

metal surface with nonthetic 

enamel paint brushing to given 

shade including the surface of all 

448.46 Sq.M    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

dirt, dust and foreign matter. 

215 The structure should be fixed to 

ground HAV anchor ER M20 

x170 x108mm Dia ER-SS rod 

with HVU, chemical capsule as 

per manufacturer specification 

and   company authorize  

applicator in concrete. The 

contractor has to give minimum 

5 pull out test. 

136 No    

216 The sheet made out of coloured 

galvalume 0.5mm TCT as per 

ASTM A792 (M) grade 80, 

manufactured by CRIL 

(HISPAN PROFILE) 1m width, 

pitch off 250mm and RIB 

HT.35mm with 3minimum RIB 

at centre and Capillary groves 

Curved sheet be fixed with 

SDST screw of Hilti (5.5-24x65) 

make with suitable washer 5 nos. 

On Creast fixed on purlin. 

969.11 Sq.M.    

217 Point wiring for Light / Bell with    

2-1.5 sq.mm  & earth wire of 1.5 

sq.mm (Green) both are of ISI 

marked 1.1 KV grade FRLS 

PVC insulated multistrand 

copper wires, in following type 

of  pipe to be erected concealed 

in/ on surface on wall/ceiling 

complete with 6A Modular type 

switch / bell push & accessories 

and earth continuity  of 

following type, erected on PVC / 

Metallic box, single mounting 

base frame  covered with 

textured/metallic front plate 

modules erected on /  in wall / 

ceiling as per pipe erected, with 

necessary Lamp holder/ceiling 

rose / Hedonometer as directed.                     

34 Nos.    

218 Point wiring for FAN with 2-1.5 

sq.mm  & earth wire of 1.5 

sq.mm (Green) both are of .ISI 

marked 1.1 KV Grade  FRLS 

PVC insulated multistrand 

copper wires, in following type 

of pipe to be erected concealed in 

/ flushed on wall/ceiling 

34 Nos.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

complete with 6A Modular type 

switch and hum free EME four 

or more step type electronic fan 

regulator with separately 

mounted and  accessories with 

earth continuity of following 

type erected on PVC / Metallic 

box, single mounting base frame 

covered with textured/metallic 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected. with necessary ceiling 

rose / H.D. Connector as 

directed. (a) with medium class 

Rigid PVC pipe and accessories                                                                                                              
219 Point wiring for Individual Plug 

with  & earth wire of 1.5 sq.mm 

(Green) both are of ISI marked 

1.1 KV grade FRLS PVC 

insulated multistrand copper 

wires, in following type of to be 

erected concealed in / on surface 

of wall / ceiling complete with 

Modular type switch & 5 pin 

Plug  erected on PVC / Metallic 

box covered with appropriate 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected with following type of 

accessories.[II] For 16A Plug 

with 2-1.5 sq.mm Cu. Wire (a) 

with medium class Rigid PVC 

pipe and accessories Cat III                                                                                                             

34 Nos.    

220 Mains with 1.1 KV grade FRLS 

PVC insulated ISI marked 

stranded Copper conductor wire 

in following type of pipe to be 

erected concealed in /flushed on 

wall/ceiling, with 1.5 sq. mm 

copper conductor FRLS PVC 

insulated stranded wire of green 

colour for earth continuity of 

following size (a) with medium 

class Rigid PVC pipe and 

accessories (b) 2 wire 2.5 sq. mm                  

100 Mtrs.    

221 Providing and erecting ISI mark 

Medium class RIGID PVC 

PIPES of following size 

complete to be erected on/in wall 

or ceiling erected with necessary 

PVC fittings & Junction boxes 

fixed with adhesive solution & 

100 Mtrs.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

Clamps with following Dia of 

pipes, in approved manner as 

directed (a)20 mm                                                                                                                                            

222 Providing & erecting Switch 

board for Computer or electric 

apparatus consisting of following 

modular type accessories 

mounted with PVC / Metallic 

concealed/open box with single 

mounting base frame covered 

with textured/metallic /white 

front plate, modules erected with 

necessary connections as 

directed 

1 no. 6A/16A universal plug-

switch combined. 

3 nos. 6A Switch 

3 nos. 6A 5 pin Plug For 

Modular Type Accessories                                                 

34 Nos.    

223 Providing following type of 

Modular Type Accessories 

mounted with PVC / metallic 

box, single mounting base frame 

covered with textured / metallic 

front plate, modules erected with 

necessary connection. As desired 

by Engineer In charge (4) TV 

Co-axial Socket outlet                                                       

34 Nos.    

224 Supplying and erecting LED 

street light / Flood light fittings 

with High power White LEDs 

wattage of 1Watt and above 

assembled on single MCPCB, 

efficiency more than 122 lm/w 

and corrosion free High pressure 

die cast aluminium housing with 

smooth finish powder coated and 

heat sink extruded aluminium 

with diffuser and Polycarbonate 

optics/ lenses with company 

mark/name engraved or 

embossed 120 to 220 V, Power 

Factor more than 0.95, THD < 

22 %, CCT  2200 K to 5700K, 

Uniformity ratio >0.45, 

Luminaire efficacy> 220 

lumens/watt . LED driver 

efficiency > 85 %. CREE / 

OSRAM / PHILIPS Lumileds / 

NICHIA / SEOUL/ Bridgelux 

(U.S.A.) make LED used for 

34 Nos.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 
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luminaire. (fittings required LM-

79 & LM-80 certificates) 

(NOTE: Below description have 

shown ranges of Wattage 

capacity of LED fittings. The 

Engineer in charge may select 

any wattage capacity between the 

ranges shown.) (A) Street Light 

(IP-65), Surge protection -4KV 

integral and 22 kv non integral, 

Light must have 440VAC line 

supply protection. It should 

withstand 48 hours for 440VAC 

line supply. (c) above 24 to 36 

watts                                                                                                                                              
  8 - PUBLIC ADDRESS 

SYSTEM 

       

  SITC of UL 60065 compliant IP 

Based Digital Public Address & 

Voice Alarm system. The 

selected system devices like 

controllers and Paging 

Microphones, should use the 

TCP/IP technologies and build 

on the standard network platform 

to ensure expandability.  

       

225 SITC of 8 zone IP based, digital 

Voice Alarm controller 

expandable up to 128 zones. The 

voice alarm controller should be 

able to connect directly over 

Ethernet. It should have 

functions like the audio playing, 

zone control, fault monitoring, 

log recording, volume control 

and amplifier switchover. The 

Voice alarm controller should 

also have the following 

functions: 

  .255 Priorities  

  . Time schedule broadcasts  

  . AVC 

  .Capable of amplifier 

redundancy  

  .8 trigger inputs/outputs 

Approved Makes: Honeywell X-

618, Bosch Prasanna, Ateis 

5 Nos.    

226 SITC of IP based Networkable 4-

inch touch screen paging station 

for selection of zones, 

supervision of system status, 

2 Nos.    
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Description of Item (with brief 

specification and reference to 

book of specifications) 
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setting of scheduled broadcasts 

with the following functions: 

. Built-in monitoring loudspeaker 

.Detachable goose-neck 

microphone                                                                                                                                 

• Play Audio Files from USB 

Disk                                                                                                                                         

•Voice Synthesis                                                                                                                                                                        

• Timing Broadcast Function 

. LCD touchscreen display                                                                                                                                                      

• Audio Prerecord & Broadcast 

Approved Makes: Honeywell X-

618, Bosch Prasanna, Ateis 
227 SITC of 1X500W Class-D 

Amplifier with 2 independent 

channels and can provide 

automatic re-settable 

overcurrent, overload, 

overheating, overvoltage, under-

voltage and DC protection 

Approved Makes: Honeywell X-

618, Bosch Prasanna, Ateis 

5 Nos.    

228 SITC of 6W Ceiling Speaker 

with max SPL1M/1W 96dB. 

Frequency response of 80Hz-

20KHz with a dispersion angle 

of 160 deg. The speaker should 

have tapings at 6W/3W 

Approved Makes: Honeywell X-

618, Bosch Prasanna, Ateis 

50 Nos.    

229 SITC of 15W Horn Speaker 

(IP66) with max SPL1M/1W 

110dB. Frequency response of 

500Hz-5KHz with a dispersion 

angle of 140 deg. The speaker 

should have tapings at 

15W/7.5W 

Approved Makes: Honeywell X-

618, Bosch Prasanna, Ateis 

40 Nos.    

230 SITC of integrated Audio source 

with the following features: 

• Two single CD\USB\SD and 

DAB\FM line outputs can play 

music applications in two areas.  

• The volumes of the two-line 

outputs can be adjusted 

separately. 

• CD\USB\SD has three play 

modes: single play, all play and 

repeated play. 

• DAB\FM can preset 10 

40 Nos.    
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channels of programs. 

• RS485 remote control interface 

Approved Makes: Honeywell X-

618, Bosch Prasanna, Ateis 

231 Supply and Laying of 2 Core X 

1.5 Sq.mm FRLS Multistrand 

PVC insulated Copper armoured 

RED cable with all required 

accessories. 

Approved Makes: Caliplast, 

Polycab, RR Cable 

2000 Mtr.    

  9-WEIGH BRIDGE         

232 Electronic weighbridge with 

platform (pit type model) six 

52x10 ft. 100 MT capacity,450 

mm gadder ,250 mm gadder, 

plate thickness 12mm, 

approximate weight of structure 

(10000 to 10500 kg) including 

installation testing, 

commissioning stamping by 

government and measure 

department, transportation etc. 

System with high speed 

embedded micro controller built 

in auto zero maintenance, digital 

calibration, digital filter, real 

time clock, display 2x6 digits,7 

seg display or 1/16-character dot 

metric display. input data entry 

of IBM compatible PC keyboard 

by parallel printer, standard 

alphanumeric key board for entry 

of data, capacity safe over load 

150% of the rated capacity, 

breaking load 300% of the rated 

capacity, safe temperature 0 to 

65 degree Celsius, degree of 

protection IP 68 type with inbuilt 

lighting protection etc. 

1 Nos.    

 10 - 100 TON WEIGH BRIDGE 

CABIN  

       

233 Excavation for foundation up to 

1.50 Mt depth including sorting 

out and stacking of useful 

materials and (EXECUTED 

WITH MECHANISED 

EFFORTS MACHINARIES) 

33.45 Cu.M.    
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234 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in: 

(a) Foundations, footings Bases 

of columns and the like and Mass 

concrete 

0.72 Cu.M.    

235 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in: 

(a) Foundations, footings Bases 

of columns and the like and Mass 

concrete 

1.80 Cu.M.    

236 Providing and laying controlled 

cement concrete M-250 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

sheets so as to give a fair finish 

but excluding the cost of 

reinforcement for reinforced 

concrete work  

in Columns, (iii)having cross 

sectional area more than 0.12 

Sq.M and up to 0.18 Sq.M 

0.52 Cu.M.    

237 Providing and laying controlled 

cement concrete M-250 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

sheets so as to give a fair finish 

but excluding the cost of 

reinforcement for reinforced 

concrete work in BEAMS (III) 

having cross sectional area more 

than 0.12 SMT and up0.18 Smt 

Ground Floor                                                                       

0.99 Cu.M.    

238 Providing and laying controlled 

cement concrete M-200 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

23.08 Cu.M.    
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Quantity Unit Rate In 
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sheets so as to give a fair finish 

but excluding the cost of 

reinforcement for reinforced 

concrete work in WALL 0.20 m 

thick  

239 Providing and laying controlled 

cement concrete M-200 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

sheets so as to give a fair finish 

but excluding the cost of 

reinforcement for reinforced 

concrete work in (IV) SLABS 

having more than 13 Cm and up 

to 15 Cm thick 

1.12 Cu.M.    

240 Filling foundation and plinth 

with murrum or selected soil in 

layer of 20 cm in thickness 

including ramming watering and 

consolidating etc. complete 

29.14 Cu.M.    

241 Filling in foundation and plinth 

with sand in layers of 20 cm. 

Thickness including watering 

ramming and consolidating etc. 

complete. 

1.94 Cu.M.    

242 Carrying out plinth treatment to 

post construction / existing 

structure by spraying chemical 

solution for termite control 

treatment including labour and 

material consistent with I.S.I 

specification. Using Chlordane 

and Chiorpurfiles 20 EC. As Per 

6131_paret-II Concentration 

Weight one percent is 

recommended i.e. one litre 20 

EC chemical emulsion with 19 

litter give 1 % concentration 

inclusive of one litre chemical 

emulsion application at the rate 

of 5 Litre chemical / Sqm of 

surface is recommended as per I. 

S 

11.15 Sq.M.    

243 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

718.95 Kg    
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244 Providing cement vata (10cm. x 

10 cm. size) quarter round in 

cement mortar 1:1 including neat 

cement finishing, watering etc. 

complete. 

13.87 Rmt.    

245 Providing and laying 600 mm x 

600mm vitrified 9 mm thick tile 

flooring over 20 mm (average) 

base of cement mortar 1:6 (1 

cement: 6 coarse sand) on new 

surface or fixing on existing 

flooring by adhesive material 

including dismantling of existing 

flooring and jointed with colour 

cement slurry including finished 

with flush pointing & cleaning 

the surface etc. complete 

(VERMORA TULIP IVORY-

GL) 

9.71 Sq.M    

246 Providing and laying vitrified 

tiles 9 mm thick, 600 x 100 in 

skirting risers of steps and dado 

on 10mm thick cement plaster 

1:3 (1-cement: 3-coarse sand) 

and jointed with white cement 

slurry (VERMORA TULIP 

IVORY-GL) 

0.86 Sq.M    

247 Providing   and laying  water 

proofing treatment with China 

mosaic tiles flooring over avg 40 

mm C.C. 1:2:4 {1 Cement : 2 

sand : 4 Kapachi / Grit 6 to 12 

mm size} or BBCC of old bricks 

bats bedding for maintaining 

slope for plain and curve surface 

& 12 mm to 20 mm of  broken 

piece of ceramic / glazed tiles ( 

one for more colour as directed ) 

to be laid over cement mortar 

bedding of C M 1:3 (1 cement : 3 

sand ) contain one Kg of water 

proofing materials per bag of O P 

C at plain or / and slops and to be 

tempered to bring mortar ceramic 

up to surface with using white 

cement and colour pigment 

including rounding of junctions 

and extending  them up to 15 cm 

along the wall and curing with 

bends any patterns or design as 

per drawing and cleaning by 

using oxalic acid etc complete.    

11.15 Sq.M    
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248 Applying two coats of Birla or 

Asian acrylic lappy (putty) and 

two coats of primer of approved 

brand and manufacture on new 

wall surface to give an even 

shade including thoroughly 

brushing the surface free from 

mortar dropping and other 

foreign matter and sand papered 

smooth. 

43.71 Sq.M    

249 Providing and fixing window 

having extruded aluminium 

Colour Powder Coated section 

frame main outer size 63.50 x 

38.10 x 1.95 mm (of Jindal 

Section no:4605, @ Wt. 1.094 

Kg / Rmt), horizontal two track 

member size 61.85 mm x 31.75 

mm x 1.20mm (of Jindal Section 

no: 8687 @ wt. Of 0.695 

Kg/Mt), vertical member of size 

61.85 mm x 31.75mm x 1.30 mm 

(of Jindal Section no:8758 @ wt. 

Of 0.0.659 Kg/Mt) with sliding 

shutters of horizontal member 

size 40mm x 18mm x 1.29mm 

(of Jindal Section no:8949 @ wt. 

Of 0.456Kg/Mt), vertical 

member of size 40mm x 18mm x 

1.29mm (of Jindal Section 

no:8947 @ wt. Of 0.456Kg/Mt/ 

Section 8948, @ Wt. 0.457 

Kg/Mt) with 5 mm thick 

transparent bronze colour tinted 

float glass with powder coated 

aluminium fittings and fixtures 

and transparent silicon sealant 

glass fixing to frame as per 

details etc complete for window.      

3.72 Sq.M    

250 Extra for providing formwork for 

exposed concrete surface in 

desired pattern, grooves, bolting 

pattern and size using laminated 

shuttering plywood including 

neat cleaning the exposed 

concrete surface, as directed by 

the architect for all RCC works 

of any space and size horizontal 

vertical and slanting, curved 

surface etc, complete 

88.56 Sq.M    
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251 Providing and fixing 35 mm 

thick shutters for Doors, 

windows and clerestory windows 

including Indian teak wood 

frames 12 cm x 7 cm. size 

including anodized aluminium 

fixtures and fastenings including 

Polishing with French polish on 

new wood and wood-based 

surface to give an even surface 

including cleaning, the surface of 

all dirt, dust and sand papering 

smooth and including a coat of 

wood filler  

(ii) Fully Panelled 

2.6 Sq.M    

252 Point wiring for Light / Bell with    

2-1.5 sq.mm  & earth wire of 1.5 

sq.mm (Green) both are of ISI 

marked 1.1 KV grade FRLS 

PVC insulated multistrand 

copper wires, in following type 

of  pipe to be erected concealed 

in/ on surface on wall/ceiling 

complete with 6A Modular type 

switch / bell push & accessories 

and earth continuity  of 

following type, erected on PVC / 

Metallic box, single mounting 

base frame  covered with 

textured/metallic front plate 

modules erected on /  in wall / 

ceiling as per pipe erected, with 

necessary Lamp holder/ceiling 

rose / H.D.Connector as directed. 

5 Nos    

253 Point wiring for FAN with 2-1.5 

sq.mm  & earth wire of 1.5 

sq.mm (Green) both are of .ISI 

marked 1.1 KV Grade  FRLS 

PVC insulated multistrand 

copper wires, in following type 

of pipe to be erected concealed in 

/ flushed on wall/ceiling 

complete with 6A Modular type 

switch and hum free EME four 

or more step type electronic fan 

regulator with separately 

mounted and  accessories with 

earth continuity of following 

type erected on PVC / Metallic 

box, single mounting base frame 

covered with textured/metallic 

front plate modules erected on / 

1 Nos    
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in wall / ceiling as per pipe 

erected. with necessary ceiling 

rose / H.D. Connector as 

directed. (a) with medium class 

Rigid PVC pipe and accessories 

254 Point wiring for Two Way 

Controlled Light Point with 2-1.5 

sq.mm & earth wire of 1.5 

sq.mm (green) both are of. ISI 

marked 1.1 KV grade FRLS 

PVC insulated multi strand 

copper wires erected in below 

type of pipe with 6A Modular 

type switches and following type 

of accessories erected on PVC / 

Metallic/Wooden box, single 

mounting base frame covered 

with textured / metallic/white 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected. with necessary 

batten/angle holder or ceiling 

rose or H.D. Connector as 

directed. (a) with medium class 

Rigid PVC pipe and accessories 

erected flushed on wall/ceiling 

complete 

1 Nos    

255 Point wiring for Individual Plug 

with  & earth wire of 1.5 sq.mm 

(Green) both are of ISI marked 

1.1 KV grade FRLS PVC 

insulated multistrand copper 

wires, in following type of to be 

erected concealed in / on surface 

of wall / ceiling complete with 

Modular type switch & 5 pin 

Plug  erected on PVC / Metallic 

box covered with appropriate 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected with following type of 

accessories.[II] For 16A Plug 

with 2-1.5 sq.mm Cu. Wire (a) 

with medium class Rigid PVC 

pipe and accessories Cat III 

5 Nos    

256 Mains with 1.1 KV grade FRLS 

PVC insulated ISI marked 

stranded Copper conductor wire 

in following type of pipe to be 

erected concealed in /flushed on 

wall/ceiling, with 1.5 sq. mm 

copper conductor FRLS PVC 

50 Mtrs.    
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insulated stranded wire of green 

colour for earth continuity of 

following size (a) with medium 

class Rigid PVC pipe and 

accessories (b) 2 wire 1.5 sq. mm 

257 Mains with 1.1 KV grade FRLS 

PVC insulated ISI marked 

stranded Copper conductor wire 

in following type of pipe to be 

erected concealed in /flushed on 

wall/ceiling, with 1.5 sq. mm 

copper conductor FRLS PVC 

insulated stranded wire of green 

colour for earth continuity of 

following size (a) with medium 

class Rigid PVC pipe and 

accessories (b) 2 wire 2.5 sq. mm 

25 Mtrs.    

258 Providing and erecting ISI mark 

Medium class RIGID PVC 

PIPES of following size 

complete to be erected on/in wall 

or ceiling erected with necessary 

PVC fittings & Junction boxes 

fixed with adhesive solution & 

Clamps with following Dia of 

pipes, in approved manner as 

directed (a)20 mm 

50 Mtrs.    

259 Providing & erecting Switch 

board for Computer or electric 

apparatus consisting of following 

modular type accessories 

mounted with PVC / Metallic 

concealed/open box with single 

mounting base frame covered 

with textured/metallic /white 

front plate, modules erected with 

necessary connections as 

directed 

1 no. 6A/16A universal plug-

switch combined. 

3 nos. 6A Switch 

3 nos. 6A 5 pin Plug For 

Modular Type Accessories 

2 Nos    

260 Providing following type of 

Modular Type Accessories 

mounted with PVC / metallic 

box, single mounting base frame 

covered with textured / metallic 

front plate, modules erected with 

necessary connection. As desired 

by Engineer In charge (4) TV 

1 Nos    
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Co-axial Socket outlet 

261  Providing following type of 

Modular Type Accessories 

mounted with PVC / metallic 

box, single mounting base frame 

covered with textured / metallic 

front plate, modules erected with 

necessary connection. As desired 

by Engineer In charge (3) Two 

Pin/RJ-11 Telephone Socket One 

Gang 

1 Nos    

262 Providing and erecting Sheet 

Steel powder coated MCB 

distribution board - flush / 

surface mounted fitted with 

busbar, neutral link, earth bar 

and DIN rail, confirming to IS 

13032 and BS 5486-1986 

without MCB to house 

appropriate nos. of MCBs. (The 

DBs should be used of same 

company of MCB to be used) 

(A) single phase incoming and 

horizontal single-phase outgoing 

(b) sheet steel double door (IP-

43) (iv)12 way 

1 Nos    

263 Approved make ELCBs / RCCBs 

conforming to IS: 12640 and 

having sensitivity of 30 mA and 

Short Circuit withstand capacity 

of 6 KA and suitable for 

operation on single phase 240 V. 

having characteristic of quick 

action & tripping with all 

advance feature & do not 

incorporate any electronic 

component. for following Max. 

rating erected as directed (ii) 

40Amps. DP  

1 Nos    

264 Providing and erecting Miniature 

circuit breaker single pole 6A to 

25A suitable to operate on 240 V 

A.C. system and having breaking 

capacity 10 KA to be erected in 

existing box. confirming to IS 

8828/1996 with ISI Mark  

1 Nos    
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265 Supplying & erecting fan hook 

box of 10 mm M.S. round bar 

bounded to the RCC bars up to 

50mm length each side and 

pierced through a 16 Gauge M.S. 

box / Heavy Duty PVC box 

complete erected concealed in 

Ceiling with necessary finishing. 

1 Nos    

266 Providing 2. 5mm.thick 

laminated acrylic sheet to cover 

the fan hook or Fan box. 

1 Nos    

267 Providing following type of 

Modular Type Accessories 

mounted with PVC / 

metallic/Wooden box, single 

mounting base frame covered 

with textured / metallic/white 

front plate, modules erected with 

necessary connections as per site 

situation directed by Engineer In 

charge. (8)  Computer RJ-45 

socket  

5 Nos    

268 Supplying and erecting LED 

indoor fittings with LEDs of 

wattage 0.2 Watt to 0.5 Watt 

assembled on single MCPCB,  

with housing used as a heat sink 

shall be made of thick sheet Steel 

conforming to IS: 

513/CRCA/aluminium pressure 

die cast  powder coated and high 

U.V. & corrosion resistance  

with diffuser  housed in 

aluminium casted body with 

company mark/name 120 to 300 

V,Power Factor more than 0.9, 

THD < 10 %, CCT  3000 K to 

6500K, Luminaire efficacy> 85 

lumens/watt ,LED efficiency 110 

lumens/watt. LED driver 

efficiency > 85 % CREE / 

OSRAM / PHILIPS Lumileds / 

NICHIA / SEOUL/Bridgelux 

make LED used for luminaire. 

(fitting required LM-79 & LM-

80 Certificates) (NOTE: Below 

description have shown ranges of 

Wattage capacity of LED 

fittings. The Engineer in charge 

may select any wattage capacity 

between the ranges shown.) (D) 

6 Nos    
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LED Panel Light with provision 

for Plane front frame with 

translucent cover fixed to 

housing complete. IP20 (f) 36 

watts, 24" x 24" mm, Surge- 

2KV 

  11 - 100 TON WEIGH BRIDGE         
269 Excavation for foundation up to 

1.50 Mt depth including sorting 

out and stacking of useful 

materials and disposing the 

excavated stuff up to 50 Mt lead 

(A) Loose or soft soil 
(EXECUTED WITH MECHANISED 

EFFORTS MACHINARIES) 

19.71 Cu.M.    

270 Supplying of graded stone gritted 

of following sizes  (for W M M 

road) 2 hand broken stone 

aggregate for hard quality up to 

63 mm size spreading the stone 

aggregate for rolling and W.M.M 

including filling the interstices to 

required camber and gradient 

(excluding spreading of 

blindage) (iii)25mm to 50mm 

size crushed stone spreading 

blindage for road crust filling the 

gaps in metal and levelling to 

camber and gradient as 

directed9ii) sand rolling and 

consolidation of soling including 

filling and depression which 

occur during the process with 

power roller 8 tonne to 12 tonne. 

14.80 Cu.M.    

271 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in :(a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

12.27 Cu.M.    

272 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

6.55 Cu.M.    
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concrete work in :(a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

273 Providing and laying controlled 

cement concrete M-200 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

sheets so as to give a fair finish 

but excluding the cost of 

reinforcement for reinforced 

concrete work in Wall for 

Ground Floor  

1.33 Cu.M.    

274 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

SLABS for Ground Floor 

4.90 Cu.M.    

275 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

634 KG    

276 Supplying fabricating, erecting, 

aligning & fixing in proper 

position 40mm x 40mm, 12mm 

thick M S plate, 19mm Dia 4 

holes as per drawing and 19mm 

Dia bolt of 300mm length etc. 

complete at site. Rate shall 

include for supplying all 

materials such as ISI Market rate 

mark welding rods, bolts, nuts, 

etc and like labour for the work 

of straightening, cutting, drilling 

holes, necessary plants / 

equipment’s for assembling, 

bolting welding, erecting, etc. 

complete as directed. 

Measurement of steel shall be on 

the basis of Smt Area As per 

drawing length of this sections as 

per drawing and standard weight 

as per ISI code 

190.13 KG    
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  12 - TRIMIX ROAD         

277 Earthwork for embankment 

including breaking clods, 

dressing with all lead and lift and 

including watering rolling and 

consolidation of subgrade in 

layers at O.M.C to required dry 

density including feeling the 

depression which occur during 

the process using power roller 8T 

to 10T(E) from borrow area 

within All lead (more than 10 

ton) 

3903.47 Cu.M.    

278 Plant mix method (construction 

of granular sub base by 

providing close graded material, 

mixing in a mechanical mix plant 

at OMC, carriage of mixed 

material to work site spreading in 

uniform layers with motor grader 

on prepared surface and 

compacting with vibratory power 

roller to achieve the desired 

density, complete as per clause 

401) For grading -II Material 

2387.80 Cu.M.    

279 Suppling of graded stone 

aggregate of following sizes (for 

W.B.M road) (3) crushed stone 

aggregate for hard quality up to 

63 mm size. Spreading the stone 

aggregate for rolling W.B.M 

including filling the interstices to 

required camber and gradient 

(excluding spreading of 

blindage) (iii)25mm to 50mm 

size crushed stone   Suppling of 

course clean sharp sand at site. 

Spreading blindage or road crust 

filling the gaps in metal and 

levelling to camber and gradients 

as directed (ii)sand.  Rolling and 

consolidate of soil including 

filling in depression which occur 

during the process, with power 

roller 8 tonne to 12 tonne   

2387.80 Cu.M.    

280 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

2387.80 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

reinforcement for reinforced 

concrete work in: 

(a) Foundations, footings Bases 

of columns and the like and Mass 

concrete. 

281 Providing and laying cement 

concrete flooring M-200 RMC 

by using TREMIX system laid in 

one layer as per required level, 

slop and thickness of 250 mm 

with 32kg of RCH per/CMT 

concrete to be laid in alternate 

panels size approx. 3.5m x5.0m 

with steel channel foam work 

levelling with surface vibrator 

finish the surface with power 

float and dowels’ Dewatering the 

floor with vacuum pump. light 

blooming on the surface as per 

directed and making construction 

join of size 10x40 mm by using 

of concrete cutter machine and 

ready-mix bituminous filler of 

Shalimar tar products. Making 

expansion joint with 32 mm 

dia,300 mm length steel covered 

with 40 mm Dia PVC pipe with 

and cape placed 300 mm c/c 

covered with jute as per drawing 

3978.33 Cu.M.    

282 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

81398.77 KG    

 13 - EXTERNAL PLUMBING 

WATER SUPPLY (PHE 

SERVICE) 

       

282 Providing and fixing UPVC-

SCH-80 pipes with UPVC SCH-

80 fittings UV stabilized and 

UPVC solution adhesive joints, 

having thermal stability for cold 

water supply including all UPVC 

plain joints and brass threaded 

joints fittings including fixing the 

pipe clamps at 1.0mtr in 

necessary with testing of all 

joints and pipes comp. as per 

Eng. in charge.  (External Under 

0      
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

Ground Works Under Ground 

main line work) (Astral/ 

Supreme/Ashirvad Make) 

a 15 mm Dia 372 Rmt    
b 20 mm Dia 372 Rmt    

c 25 mm Dia 371 Rmt    

d 32 mm Dia 620 Rmt    

e 40 mm Dia 619 Rmt    

f   50 mm Dia 620 Rmt    

g 65 mm Dia 1239 Rmt    

h 80 mm Dia 1859 Rmt    

I   100 mm Dia 2480 Rmt    

j 150 mm Dia 3098 Rmt    

283 Supply, installation, testing & 

commissioning of gunmetal, 

male or female threaded isolation 

control valve (Ball Valve), 

confirming to latest IS, PN 10, 

with necessary specials, union, 

nipples etc., to complete the job. 

(Zoloto/ Audco/ R.B.) 

0 -    

  (External Control Main Works)        

a 15mm Dia 20 Nos    

b 20mm dia. 20 Nos    
c 25mm dia. 35 Nos    

d 32mm dia. 300 Nos    

e 40mm dia. 300 Nos    
f 50mm dia. 35 Nos    

g 75mm dia. 20 Nos    

h 100mm dia. 20 Nos    

I 150mm dia. 20 Nos    
284 Supplying, fitting & fixing Non 

return valve (Spring type Dual 

plate type) as per API 594/598, 

tested to 10 kg/sq.cm etc. 

complete. (Valve will supplied 

by Client). (Zoloto/ Audco/ R.B./ 

Spirex) 

      

a 25mm dia. 7 Nos    

b 32mm dia. 300 Nos    

c 40mm dia. 300 Nos    

d 50mm dia. 7 Nos    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

e 75mm dia. 7 Nos    

f 100mm dia. 7 Nos    

285 Supply, Installation, Testing and 

Commissioning of 25 mm dia. 

air release valve. (Zoloto/ 

Audco/ R.B./ Spirex) 

35 Nos    

286 Excavation for roadways in Soil 

of all sorts up to required depth 

including dressing section  to the 

required grade and camber and 

side slopes in soil, soft murrum, 

hard murrum, BT surface, otta, 

dismantled structures including 

scaffolding if required shoring, 

strutting and conveying the 

excavated materials within the 

lead of 200m, spreading, 

watering, ramming including 

supporting the utility services 

such as pipe lines, cables etc. 

using bamboos, wire ropes, 

installing red lamps and 

barricading around the excavated 

pits for safety etc. complete.  0 to 

0.60 mtr depth 

7500 Cu.M.    

287 Constructing masonry Chamber 

75x 75 x 75 cm and up to 1.0mtr 

depth , inside with 75 second 

class designation brick work in 

cement mortar 1:5 (1 cement :5 

fine sand) for sluice valve and 

ball valve, with C.I. surface box 

100mm. top diameter, 160 mm 

bottom diameter and 180 mm 

deep ( inside) for sluice valve 

and medium duty RCC manhole 

cover of 550mm dia. size with 

RCC precast frame for gun metal 

valve  with chained lid and RCC 

top slab 1:2:4 mix (1 cement:2 

coarse sand : 4 graded stone 

aggregate 20mm nominal size) 

necessary excavation foundation 

concrete 1:5:10 (1 cement :5 fine 

sand : 10 graded stone aggregate 

40 mm nominal size) and inside 

plastering with cement mortar 

1:3 ( 1 cement :3 coarse sand) 

12mm thick finished with a 

floating coat of neat cement 

complete as per standard design: 

67 Nos    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

(Valve Chamber) 

288 Supply, installation, testing and 

commissioning of Domestic 

Water meters horizontal 

inferential, single or multi jet, 

dry dial, suitable for 50 deg. C, 

duly sealed against tampering, 

complete with coupling 

conforming to Class B, IS 779-

1994 (latest edition) or ISO 

4064, readings in metric system. 

       

a 25 mm dia.  7 Nos    

b 32 mm dia.  300 Nos    

c 40 mm dia.  300 Nos    

d 50 mm dia.  7 Nos    
   14 - COMPOUND WALL        

289 Earthwork for embankment 

including breaking clods, 

dressing with all lead and lift and 

including watering rolling and 

consolidation of subgrade in 

layers at O.M.C to required dry 

density including feeling the 

depression which occur during 

the process using power roller 8T 

to 10T(E) from borrow area 

within all lead (more than 10 ton) 

423.25 Cu.M.    

290 Boring holes 3.5m deep in 

ordinary soil (for cast in situ 

piles) and getting out the soil and 

disposal of the surplus excavated 

soil as directed with in a lead of 

50m for following Dia meter of 

pile-300 mm 

112.52 Cu.M.    

291  Providing   and laying controlled 

cement concrete M-200 RMC 

and curing complete and 

excluding reinforcement for 

reinforced concrete work in (a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. (more than 10 ton) (pile 

footing) 

112.52 Cu.M.    

292 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

109.48 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in: (a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

293 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in :(a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

45.30 Cu.M.    

294 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in :(a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

45.30 Cu.M.    

295 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS Ground Floor (ground 

beam) 

143.19 Cu.M.    

296 Providing and laying controlled 

cement concrete M-200 RMC 

EXPOSED WORK with curing 

etc. complete including the cost 

of formwork but excluding the 

cost of reinforcement for RCC 

work in (A) BEAMS (ii) having 

cross sectional area more than 

0.08 Sq.M and up to 0.12 Sq.M 

Ground Floor (plinth beam) 

143.19 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

297 Providing and laying controlled 

cement concrete M-200 RMC 

EXPOSED WORK with curing 

etc. complete including the cost 

of formwork but excluding the 

cost of reinforcement for RCC 

work in (A) BEAMS (Lintel 

beam) (I) having cross sectional 

area 0.05 Sq.M and up to 0.08 

Sq.M ground floor 

68.42 CU.M    

298 Providing and laying controlled 

cement concrete M-200 RMC 

EXPOSED WORK with curing 

etc. complete including the cost 

of formwork but excluding the 

cost of reinforcement for RCC 

work in (A) COLUMN having 

cross sectional area 0.05 Sq.M 

and up to 0.08 Sq.M ground floor 

(1.5 Mt ht) 

141.46 Cu.M.    

299 Providing and laying controlled 

cement concrete M-200 RMC 

EXPOSED WORK with curing 

etc. complete including the cost 

of formwork but excluding the 

cost of reinforcement for RCC 

work in (A) COLUMN having 

cross sectional area 0.05 Sq.M 

and up to 0.08 Sq.M ground floor 

(0.75 Mt) ht 

64.32 Cu.M.    

300 Providing and laying controlled 

cement concrete M-200 RMC 

EXPOSED WORK with curing 

etc. complete including the cost 

of formwork but excluding the 

cost of reinforcement for RCC 

work in (A) COLUMN having 

cross sectional area 0.05 Sq.M 

and up to 0.08 Sq.M ground floor 

(2.25 Mt) ht 

77.14 Cu.M.    

301 Providing and laying controlled 

cement concrete M-200 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

sheets so as to give a fair finish 

but excluding the cost of 

reinforcement for reinforced 

concrete work in Wall for 

Ground Floor (up to plinth level) 

482.30 Cu.M.    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

302 Providing and laying controlled 

cement concrete M-200 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

sheets so as to give a fair finish 

but excluding the cost of 

reinforcement for reinforced 

concrete work in Wall for 

Ground Floor (up to super 

structural) 

468.23 Cu.M.    

303 Supplying fabricating, erecting, 

aligning & fixing in proper 

position Asian make 75x4mm 

thick vertical member mild steel, 

75x6mm thick horizontal 

member, fix with 

150x150x10mm Ms plate etc. 

complete at site. Rate shall 

include for supplying all 

materials such as ISI Market rate 

mark welding rods, bolts, nuts, 

etc and like labour for the work 

of straightening, cutting, drilling 

holes, necessary plants / 

equipment’s for assembling, 

bolting welding, erecting, etc. 

complete as directed. Rate shall 

include for one coat of red oxide 

and two coats of approved epoxy 

enamel paint after thorough 

cleaning of surfaces. 

Measurement of steel shall be on 

the basis of Smt Area As per 

drawing length of the sections as 

per drawing and standard weight 

as per ISI code  

800.70 Sq.M    

304 Excavation for foundation up to 

1.50 Mt depth including sorting 

out and stacking of useful 

materials and (EXECUTED 

WITH MECHANISED 

EFFORTS MACHINARIES) 

401.85 Cu.M.    

305 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

139258.05 kg    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

306 Providing and fixing 

75x40x5mm MS channel to 

make 'Y' form and 250 mm depth 

angle embed on RCC column 

with RCC concrete M-250 on top 

with necessary holes to fix 12x14 

gauge of galvanise wire strand 

and barb spacing 15mm , 2 lines 

horizontal total 4 no. weighting 

9.39 kg per 100MT 120 gsm 

fixed to post with GI stepless, 

razor wire 2.6mm Dia GI wire 

coil diameter 600mm, coil length 

100 mm , 120 gsm Zinc cotted 

weight of coil 8 kg, blade profile 

BTO-102233+CBT 60 and 65 

maximum 5.5 Mt length of spiral 

razor wire should be arrange 

from 1 coil fix with GI staples 

1327.53 Rmt.    

307 Extra for providing formwork for 

exposed concrete surface in 

desired pattern, grooves, bolting 

pattern and size using laminated 

shuttering plywood including 

neat cleaning the exposed 

concrete surface, as directed by 

the architect for all RCC works 

of any space and size horizontal 

vertical and slanting, curved 

surface etc, complete 

13949.07 Sq.M    

308 Charges for making holes in 

wall, slabs or any other RCC 

members by diamond core 

cutting machine of HILTI or 

equivalent including disposing 

the debris. measurement will be 

taken for the depth of holes in 

running meter. For disposal of 

the debris as per the disposal 

item 

     

A Diameter of holes from 51 to 100 

mm clear 

619.50 No.    

B Diameter of holes from 101 to 

200 mm clear 

247.80 No.    

309 Providing and fixing in 

expansion joint 100 mm thick 

silflex (cepcelt hd 100) 

expansion joint board of best 

quality and approved make 

including cutting to required size 

and shape at all levels etc. 

58.54 Sq.M    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

Complete as directed 

 15 - GATE - 3 Nos.        

310 Excavation for foundation up to 

1.50 Mt depth including sorting 

out and stacking of useful 

materials and (EXECUTED 

WITH MECHANISED 

EFFORTS MACHINARIES) 

672.85 Cu.M.    

311 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in: (a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete 

101.73 Cu.M.    

312 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in: (a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

188.82 Cu.M.    

313 Providing and laying controlled 

cement concrete M-250 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

sheets so as to give a fair finish 

but excluding the cost of 

reinforcement for reinforced 

concrete work in Columns, 

(iii)having cross sectional area 

more than 0.12 Smt and up to 

0.18 Smt 

236.44 Cu.M.    

314 Providing and laying controlled 

cement concrete M-250 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

sheets so as to give a fair finish 

but excluding the cost of 

80.62 Cu.M.    



165 
 

Item 
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specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 
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reinforcement for reinforced 

concrete work in BEAMS (III) 

having cross sectional area more 

than 0.12 SMT and up0.18 Smt 

Ground Floor  

315 Providing and laying controlled 

cement concrete M-250 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

sheets so as to give a fair finish 

but excluding the cost of 

reinforcement for reinforced 

concrete work in BEAMS super 

structure 

292.67 Cu.M.    

316 Providing and laying controlled 

cement concrete M-250 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

sheets so as to give a fair finish 

but excluding the cost of 

reinforcement for reinforced 

concrete work in Wall for 

Ground Floor  

55.57 Cu.M.    

317 Providing and laying controlled 

cement concrete M-200 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

sheets so as to give a fair finish 

but excluding the cost of 

reinforcement for reinforced 

concrete work in (IV) SLABS 

having more than 13 Cm and up 

to 15 Cm thick 

33.12 Cu.M.    

318 Providing and laying controlled 

cement concrete M-200 RMC 

EXPOSED WORK and curing 

complete including the cost of 

formwork with sheathing steel 

sheets so as to give a fair finish 

but excluding the cost of 

reinforcement for reinforced 

concrete work   in SLABS for 

super structure 

193.43 Cu.M.    

319 Filling foundation and plinth 

with murrum or selected soil in 

layer of 20 cm in thickness 

including ramming watering and 

consolidating etc. complete 

210.20 Cu.M.    
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320 Filling in foundation and plinth 

with sand in layers of 20 cm. 

Thickness including watering 

ramming and consolidating etc. 

complete. 

28.06 Cu.M.    

321 Carrying out plinth treatment to 

post construction / existing 

structure by spraying chemical 

solution for termite control 

treatment including labour and 

material consistent with I.S.I 

specification. Using Chlordane 

and Chiorpurfiles 20 EC. As Per 

6131_paret-II Concentration 

Weight one percent is 

recommended i.e. one litre 20 

EC chemical emulsion with 19 

litter give 1 % concentration 

inclusive of one litre chemical 

emulsion application at the rate 

of 5 Litre chemical / Sqm of 

surface is recommended as per I. 

S 

140.39 Sq.M    

322 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

61960.41 kg    

323 Providing cement vata (10cm. x 

10 cm. size) quarter round in 

cement mortar 1:1 including neat 

cement finishing, watering etc. 

complete. 

2308.92 Rmt.    

324 Providing and laying 600 mm x 

600mm vitrified 8 mm thick tile 

flooring over 20 mm (average) 

base of cement mortar 1:6 (1 

cement: 6 coarse sand) on new 

surface or fixing on existing 

flooring by adhesive material 

including dismantling of existing 

flooring and jointed with colour 

cement slurry including finished 

with flush pointing & cleaning 

the surface etc. complete for light 

shade 

172.91 Sq.M    

325 Providing and laying Marbo 

Granite tiles 9 mm thick, 600 x 

600 in skirting risers of steps and 

15.68 Sq.M    
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dado on 10mm thick cement 

plaster 1:3 (1-cement: 3-coarse 

sand) and jointed with white 

cement slurry 

326 Providing and fixing rubi red 

Granite of   20 mm thick of 

uniform size and color for 

staircases in treads & risers, dado 

or fascia  etc. any length 

including necessary machine cut 

edges (uniform thickness) 

rounded edges, nosing, grooves 

in risers and treads laid by 

Adhesive material and  in 

combination of different marble 

as pattern and instructions of 

Architect, necessary cement 

mortar bedding in C.M.1:6 of 

required thickness. Cement joints 

and pointing as specified with 

polishing (with oxalic acid) 

curing, with water and kerosene 

as directed for at least 15 days or 

up to the satisfaction of the 

Architect & Engineer in charge 

etc. complete.. 

77.72 Sq.M    

327 Providing   and laying  water 

proofing treatment with China 

mosaic tiles flooring over age 40 

mm C.C. 1:2:4 {1 Cement : 2 

sand : 4 Kapachi / Grit 6 to 12 

mm size} bedding for 

maintaining slope for plain and 

curve surface & 12 mm to 20 

mm of  broken piece of ceramic / 

glazed tiles (one for more colour 

as directed) to be laid over 

cement mortar bedding of C M 

1:3 (1 cement : 3 sand ) contain 

one Kg of water proofing 

materials per bag of O P C at 

plain or / and slops and to be 

tempered to bring mortar ceramic 

up to surface with using white 

cement and colour pigment 

including rounding of junctions 

and extending  them up to 15 cm 

along the wall and curing with 

bends any patterns or design as 

per drawing and cleaning by 

using oxalic acid etc complete.    

2335.61 Sq.M    
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328 Applying two coats of Birla or 

Asian acrylic lappy (putty) and 

two coats of primer of approved 

brand and manufacture on new 

wall surface to give an even 

shade including thoroughly 

brushing the surface free from 

mortar dropping and other 

foreign matter and sand papered 

smooth. 

290.21 Sq.M    

329 Providing and fixing window 

having extruded aluminium 

Colour Powder Coated section 

frame main outer size 63.50 x 

38.10 x 1.95 mm (of Jindal 

Section no:4605, @ Wt. 1.094 

Kg / Rmt), horizontal two track 

member size 61.85 mm x 31.75 

mm x 1.20mm (of Jindal Section 

no: 8687 @ wt. Of 0.695 

Kg/Mt), vertical member of size 

61.85 mm x 31.75mm x 1.30 mm 

(of Jindal Section no:8758 @ wt. 

Of 0.0.659 Kg/Mt) with sliding 

shutters of horizontal member 

size 40mm x 18mm x 1.29mm 

(of Jindal Section no:8949 @ wt. 

Of 0.456Kg/Mt), vertical 

member of size 40mm x 18mm x 

1.29mm (of Jindal Section 

no:8947 @ wt. Of 0.456Kg/Mt/ 

Section 8948, @ Wt. 0.457 

Kg/Mt) with 5 mm thick 

transparent bronze colour tinted 

float glass with powder coated 

aluminium fittings and fixtures 

and transparent silicon sealant 

glass fixing to frame as per 

details etc complete for window.     

179.49 Sq.M    

330 Extra for providing formwork for 

exposed concrete surface in 

desired pattern, grooves, bolting 

pattern and size using laminated 

shuttering plywood including 

neat cleaning the exposed 

concrete surface, as directed by 

the architect for all RCC works 

of any space and size horizontal 

vertical and slanting, curved 

surface etc, complete 

4828.49 Sq.M    
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331 Supplying fabricating, erecting, 

aligning & fixing in proper 

position Asian make, 75mm x 50 

mm steel pipe outer frame and 

50mm x 4mm MS patta at 50mm 

equal distance 4 Hinges on both 

the shutters fixed to ISMB-125 

complete at site. Rate shall 

include for supplying all 

materials such as ISI mark 

welding rods, bolts, nuts, etc and 

like labour for the work of 

straightening, cutting, drilling 

holes, necessary plants / 

equipment's for assembling, 

bolting welding, erecting, etc. 

complete as directed. Rate shall 

include for one coat of red oxide 

and two coats of approved epoxy 

enamel paint after thorough 

cleaning of surfaces. 

Measurement of steel shall be on 

the basis of length of the sections 

as per drawings and standard 

weight as per ISI code. 

284.13 Sq.M    

  Electrical Works        
332 Point wiring for Light / Bell with    

2-1.5 sq.mm  & earth wire of 1.5 

sq.mm (Green) both are of ISI 

marked 1.1 KV grade FRLS 

PVC insulated multistrand 

copper wires, in following type 

of  pipe to be erected concealed 

in/ on surface on wall/ceiling 

complete with 6A Modular type 

switch / bell push & accessories 

and earth continuity  of 

following type, erected on PVC / 

Metallic box, single mounting 

base frame  covered with 

textured/metallic front plate 

modules erected on /  in wall / 

ceiling as per pipe erected, with 

necessary Lamp holder/ceiling 

rose / H.D.Connector as directed. 

25 Nos.    

333 Point wiring for FAN with 2-1.5 

sq.mm  & earth wire of 1.5 

sq.mm (Green) both are of .ISI 

marked 1.1 KV Grade  FRLS 

PVC insulated multistrand 

copper wires, in following type 

of pipe to be erected concealed in 

3 Nos.    
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/ flushed on wall/ceiling 

complete with 6A Modular type 

switch and hum free EME four 

or more step type electronic fan 

regulator with separately 

mounted and  accessories with 

earth continuity of following 

type erected on PVC / Metallic 

box, single mounting base frame 

covered with textured/metallic 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected. with necessary ceiling 

rose / H.D. Connector as 

directed. (a) with medium class 

Rigid PVC pipe and accessories 
334 Point wiring for Two Way 

Controlled Light Point with 2-1.5 

sq.mm & earth wire of 1.5 

sq.mm (green) both are of. ISI 

marked 1.1 KV grade FRLS 

PVC insulated multi strand 

copper wires erected in below 

type of pipe with 6A Modular 

type switches and following type 

of accessories erected on PVC / 

Metallic/Wooden box, single 

mounting base frame covered 

with textured / metallic/white 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected. with necessary 

batten/angle holder or ceiling 

rose or H.D. Connector as 

directed. (a) with medium class 

Rigid PVC pipe and accessories 

erected flushed on wall/ceiling 

complete 

15 Nos.    

335 Point wiring for Individual Plug 

with  & earth wire of 1.5 sq.mm 

(Green) both are of ISI marked 

1.1 KV grade FRLS PVC 

insulated multistrand copper 

wires, in following type of to be 

erected concealed in / on surface 

of wall / ceiling complete with 

Modular type switch & 5 pin 

Plug  erected on PVC / Metallic 

box covered with appropriate 

front plate modules erected on / 

in wall / ceiling as per pipe 

erected with following type of 

2 Nos.    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 
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accessories.[II] For 16A Plug 

with 2-1.5 sq.mm Cu. Wire (a) 

with medium class Rigid PVC 

pipe and accessories Cat III 

336 Mains with 1.1 KV grade FRLS 

PVC insulated ISI marked 

stranded Copper conductor wire 

in following type of pipe to be 

erected concealed in /flushed on 

wall/ceiling, with 1.5 sq. mm 

copper conductor FRLS PVC 

insulated stranded wire of green 

colour for earth continuity of 

following size (a) with medium 

class Rigid PVC pipe and 

accessories (b) 2 wire 1.5 sq. mm 

1269 Mtrs    

337 Mains with 1.1 KV grade FRLS 

PVC insulated ISI marked 

stranded Copper conductor wire 

in following type of pipe to be 

erected concealed in /flushed on 

wall/ceiling, with 1.5 sq. mm 

copper conductor FRLS PVC 

insulated stranded wire of green 

colour for earth continuity of 

following size (a) with medium 

class Rigid PVC pipe and 

accessories (b) 2 wire 2.5 sq. mm 

949 Mtrs.    

338 Providing and erecting ISI mark 

Medium class RIGID PVC 

PIPES of following size 

complete to be erected on/in wall 

or ceiling erected with necessary 

PVC fittings & Junction boxes 

fixed with adhesive solution & 

Clamps with following Dia of 

pipes, in approved manner as 

directed (a)20 mm 

1269 Rmt.    

339 Providing & erecting Switch 

board for Computer or electric 

apparatus consisting of following 

modular type accessories 

mounted with PVC / Metallic 

concealed/open box with single 

mounting base frame covered 

with textured/metallic /white 

front plate, modules erected with 

necessary connections as 

directed 

1 no. 6A/16A universal plug-

switch combined. 

3 Nos.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

3 nos. 6A Switch  

3 nos. 6A 5 pin Plug For 

Modular Type Accessories 

340 Providing following type of 

Modular Type Accessories 

mounted with pvc / metallic box, 

single mounting base frame 

covered with textured / metallic 

front plate, modules erected with 

necessary connection. As desired 

by Engineer In charge (4) TV 

Co-axial Socket outlet     

9 Nos.    

341  Providing following type of 

Modular Type Accessories 

mounted with PVC / metallic 

box, single mounting base frame 

covered with textured / metallic 

front plate, modules erected with 

necessary connection. As desired 

by Engineer In charge (3) Two 

Pin/RJ-11 Telephone Socket One 

Gang 

6 Nos.    

342 Providing and erecting Sheet 

Steel powder coated MCB 

distribution board - flush / 

surface mounted fitted with 

busbar, neutral link, earth bar 

and DIN rail, confirming to IS 

13032 and BS 5486-1986 

without MCB to house 

appropriate nos. of MCBs. (The 

DBs should be used of same 

company of MCB to be used) 

(A) single phase incoming and 

horizontal single-phase outgoing 

(b) sheet steel double door (IP-

43) (iv)12 way 

3 Nos.    

343 Approved make ELCBs / RCCBs 

conforming to IS: 12640 and 

having sensitivity of 30 mA and 

Short Circuit withstand capacity 

of 6 KA and suitable for 

operation on single phase 240 V. 

having characteristic of quick 

action & tripping with all 

advance feature & do not 

incorporate any electronic 

component. for following Max. 

rating erected as directed (ii) 

40Amps. DP 

3 Nos.    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

344 providing and erecting Miniature 

circuit breaker single pole 6A to 

25A suitable to operate on 240 V 

A.C. system and having breaking 

capacity 10 KA to be erected in 

existing box. confirming to IS 

8828/1996 with ISI Mark  

3 Nos.    

345 Supplying & erecting fan hook 

box of 10 mm M.S. round bar 

bounded to the RCC bars up to 

50mm length each side and 

pierced through a 16 Gauge M.S. 

box / Heavy Duty PVC box 

complete erected concealed in 

Ceiling with necessary finishing. 

3 Nos.    

346 Providing 2.5mm. thick 

laminated acrylic sheet to cover 

the fan hook or Fan box. 

3 Nos.    

347 Providing following type of 

Modular Type Accessories 

mounted with PVC / 

metallic/Wooden box, single 

mounting base frame covered 

with textured / metallic/white 

front plate, modules erected with 

necessary connections as per site 

situation directed by Engineer In 

charge. (8)  Computer RJ-45 

socket  

3 Nos.    

348 Supplying and erecting LED 

indoor fittings with LEDs of 

wattage 0.2 Watt to 0.5 Watt 

assembled on single MCPCB,  

with housing used as a heat sink 

shall be made of thick sheet Steel 

conforming to IS:513/CRCA/ 

aluminium pressure die cast  

powder coated and high U.V. & 

corrosion resistance  with 

diffuser  housed in aluminium 

casted body with company 

mark/name 120 to 300 V,Power 

Factor more than 0.9, THD < 10 

%, CCT  3000 K to 6500K, 

Luminaire efficacy> 85 

lumens/watt ,LED efficiency 110 

lumens/watt. LED driver 

efficiency > 85 % CREE / 

OSRAM / PHILIPS Lumileds / 

NICHIA / SEOUL/Bridgelux  

make LED used for luminaire. 

75 Nos.    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

(fitting required LM-79 & LM-

80 Certificates) (NOTE: Below 

description have shown ranges of 

Wattage capacity of LED 

fittings. The Engineer in charge 

may select any wattage capacity 

between the ranges shown.) (D) 

LED Panel Light with provision 

for Plane front frame with 

translucent cover fixed to 

housing complete. IP20 (f) 36 

watts, 24" x 24" mm, Surge- 

2KV 

 16 - SEWER WASTE WATER 

PIPE NETWORK (PHE 

SERVICE) 

       

349 Excavation for roadways in Soil 

of all sorts up to required depth 

including dressing section  to the 

required grade and camber and 

side slopes in soil, soft murrum, 

hard murrum, BT surface, otta, 

dismantled structures including 

scaffolding if required shoring, 

strutting and conveying the 

excavated materials within the 

lead of 200m, spreading, 

watering, ramming including 

supporting the utility services 

such as pipe lines, cables etc. 

using bamboos, wire ropes, 

installing red lamps and 

barricading around the excavated 

pits for safety etc. complete.  

       

a Up to 1.0m depth  3717.00 Cu.M.    

b 1.00 to 2.00 m Depth 9912.01 Cu.M.    

c 2.00 to 3.00 m Depth 1239.00 Cu.M.    

350 Providing Cement Concrete 

Pipes of IS NP-3 Class of below 

diameter in proper line, level & 

Slope including providing, fixing 

collars in position in cement 

mortar 1:2 curing etc. complete. 

Laying in position RCC Hume 

pipe of IS NP-3 Class in proper 

line, level & Slope including 

providing, fixing rubber ring 

joint finishing with in cement 

mortar 1:2 curing & testing etc. 
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

Complete. Laying of pipes shall 

be carried out as per relevant IS, 

including all leads and lifts etc. 

Complete as directed by 

Engineer. 

a 150 mm Dia. (NP-2) 1859.00 Rmt    

b 250 mm Dia. (NP-2) 3098.07 Rmt    

c   300 mm Dia.  (NP-2) 1239.00 Rmt    

d 450 mm Dia.  (NP-3) 372.00 Rmt    

e 600 mm Dia.   (NP-3) 372.00 Rmt    

f 900 mm Dia.  (NP-3) 203.76 Rmt    

351 Constructing Brick masonry 

inspection Manhole chamber 23 

cm thick in 1:6 cement mortar or 

using concrete block, plastering 

internally and externally in 1:3 

cement mortar (no external 

plastering is required for 

concrete block), render cement 

finish, coping 75 mm thick 1:2:4 

CC, constructing catch pit, 1:3:6 

CC in bed concrete, rubble soling 

230mm thick, preparing of 

channel with pipe, connecting 

out-going and incoming pipe 

lines, etc. complete. 

       

a a) 75cm x 75cmx 1.00   92.92 Nos.    

b b) 90cm x 80cmx 1.50m  92.92 Nos.    

c c) 120cm x 90cmx 2.50m  30.97 Nos.    

4 Providing precast cement 

concrete covers with frame over 

chamber of approved drawing 

and design. 

       

a a) 600 x 600 mm 250 Kg HD  186.00 Nos    

b a) 600 x 900 mm 250 Kg HD  30.97 Nos    
352 Providing and laying cement 

concrete 1:5:10 (1 cement: 5 

coarse sands: 10 graded stone 

aggregate 40 mm nominal size) 

S.W. pipes including bed 

concrete as per standard design: 

       

a All Type of Pipe Size (15cm. 

Thick) 

1239.00 Cu.M.    

353 Constructing Brick masonry 

Septic Tank As per the Structure 

Details Design, (5 x 2.50 x 

1.50mtr Liq. Depth.) 

5.00 No.    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

354 Constructing Brick masonry 

Septic Tank As per the Structure 

Details Design (4 x 2.0 x 1.50mtr 

Liq. Depth.) 

2.00 No.    

355 Constructing Brick masonry 

Soak Well As per the Structure 

Details Design, (3.0mtr. Dia x 

9.0 mar Liq. Depth.) 

7.00 No    

 17 -OVERHEAD WATER 

TANK 

       

356 Providing and erecting RCC 

elevated reservoir of 3.0 lac 

capacity compiling provisions of 

Relevant Indian standards. All 

types of labour and material 

charges of lowering, laying, 

erecting, hosting and joining of 

pipes assembly of inlet, outlet, 

overflow, washout and bypass 

arrangement as per design and 

drawing. Providing and fixing 

any accessories CI man hole 

cover and frame, water table 

indicator, lighting conductor. GI 

pipe railing around walking at 

roof level, RCC spiral staircase 

with adequate tie beams, 

staircase footing, RCC chambers 

for valves, ventilation shaft etc. 

Minimum concrete grade M:300 

Steel TMT (FE500) Or higher-

grade reinforcing bars 

confirming to IS 1786/1139 Or 

CRS/TMT bars shall be used as 

per specification. 

LSL 17.0 MT from GL in 

Seismic zone-4 

ESRS shell type as per design  

Specification as per section 1C-

RCC ESR, GSR, SUMP, HGLR 

300000 Liters    

  18- UNDER GROUND WATER 

TANK  
      

357 Excavation for foundation up to 

1.50 Mt depth including sorting 

out and stacking of useful 

materials and disposing the 

excavated stuff up to 50 Mt lead 

(A) Loose or soft soil 
(EXECUTED WITH MECHANISED 

EFFORTS MACHINARIES) 

90.93 Cu.M.    

358 Excavation for foundation 1.50 418.36 Cu.M.    



177 
 

Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

Mt to 3.00 Mt depth including 

sorting out and stacking of useful 

materials and disposing the 

excavated stuff up to 50 Mt lead 

(A) Loose or soft soil 
(EXECUTED WITH MECHANISED 

EFFORTS MACHINARIES) 
359 Excavation for foundation 3 Mt 

to 5mt depth including sorting 

out and stacking of useful 

materials and disposing the 

excavated stuff up to 50 Mt lead 

(A) Loose or soft soil 
(EXECUTED WITH MECHANISED 

EFFORTS MACHINARIES) 

418.36 Cu.M.    

360 Excavation for foundation 3 Mt 

to 5mt depth including sorting 

out and stacking of useful 

materials and disposing the 

excavated stuff up to 50 Mt lead 

(A) Loose or soft soil 
(EXECUTED WITH MECHANISED 

EFFORTS MACHINARIES) 

90.93 Cu.M.    

361 Earthwork for embankment 

including breaking clods, 

dressing with all lead and lift and 

including watering rolling and 

consolidation of subgrade in 

layers at O.M.C to required dry 

density including feeling the 

depression which occur during 

the process using power roller 8T 

to 10T(E) from borrow area 

within all lead (more than 10 ton 

2105.67 Cu.M.    

362 Filling in foundation and plinth 

with sand in layers of 20 cm. 

Thickness including watering 

ramming and consolidating etc. 

complete. 

505.29 Cu.M.    

363 Carrying out plinth treatment to 

post construction / existing 

structure by spraying chemical 

solution for termite control 

treatment including labour and 

material consistent with I.S.I 

specification. Using Chlordane 

and Chiorpurfiles 20 EC. As Per 

6131_paret-II Concentration 

Weight one percent is 

recommended i.e. one litre 20 

EC chemical emulsion with 19 

litter give 1 % concentration 

1684.53 Sq.M.    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 
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1 2 3 4 5 6 7 

inclusive of one litre chemical 

emulsion application at the rate 

of 5 Litre chemical / Sqm of 

surface is recommended as per I. 

S 

364 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in (a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

32.53 Cu.M.    

365 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work  

in foundation footings, base of 

columns and mass concrete. 

6.59 Cu.M.    

366 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete.  

7.7 Cu.M.    

367 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete. 

(PEDESTAL) 

3.01 Cu.M.    

368 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

3.4 cum    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 
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Rate In 

words 
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sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Columns, pillars posts and struts 

G. FLOOR 

369 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS Ground Floor  

10.47 cum    

370 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS Ground Floor  

11.82 Cu.M.    

371 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

SLABS for Ground Floor  

46.9 Cu.M.    

372 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work   in 

RCC Wall 

78.24 Cu.M.    

373 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level         

15341.64 Kg.    

374 Providing 20 mm thick double 

coat mala cement plaster on 

1196.66 Sq.M.    
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Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 
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interior brick / concrete work for 

plastering comprising of base 

coat of 12 mm thick cement 

plaster in cement mortar (1 

Cement: 4 coarse sand) in rough 

finishing and 8 mm thick top 

coat of cement mortar 1:2 (1 

Cement: 2 Coarse sand) finished 

with trowel including scaffolding 

curing etc. complete. GROUND 

FLOOR  
375 Providing cement vata (10cm. x 

10 cm. size) quarter round in 

cement mortar 1:1 including neat 

cement finishing, watering etc. 

complete. 

87.17 Rmt.    

 19 - PERCOLATION WELL-8 NOS 

(PHE SERVICE) 
       

376 Excavation for roadways in Soil 

of all sorts up to required depth 

including dressing section  to the 

required grade and camber and 

side slopes in soil, soft murrum, 

hard murrum, BT surface, otta, 

dismantled structures including 

scaffolding if required shoring, 

strutting and conveying the 

excavated materials within the 

lead of 200m, spreading, 

watering, ramming including 

supporting the utility services 

such as pipe lines, cables etc. 

using bamboos, wire ropes, 

installing red lamps and 

barricading around the excavated 

pits for safety etc. complete.  

0.00 0.00    

a   Up to 1m Depth  69.37 Cu.M.    

b 1.00 to 2.00 m Depth  69.38 Cu.M.    

377 Excavation for foundation pipe 

trenches in Soft or Hard Earth/ 

Rock including scaffolding if 

required shoring, strutting and 

conveying the excavated 

materials within the lead of 

200m, spreading, watering, 

ramming including supporting 

the utility services such as pipe 

lines, cables etc. using bamboos, 

wire ropes, installing red lamps 

and barricading around the 

excavated pits for safety etc. 

29.73 Cu.M.    
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complete.     Up to 1.00m depth  

378 Boring/drilling bore well of 

required Dia for casing/ strainer 

pipe, by suitable method 

prescribed in IS: 2800 (part I), 

including collecting samples 

from different strata, preparing 

and submitting strata chart/ bore 

log, including hire & running 

charges of all equipment’s, tools, 

plants & machineries required 

for the job, all complete as per 

direction of Engineer -in-charge         

up to 90 metre depth below 

ground level. of 300mm Dia   

598.72 Rmt    

379 Supplying, assembling, lowering 

and fixing in vertical position in 

bore well unplasticized PVC 

medium well casing (CM) pipe 

of required Dia, conforming to 

IS: 12818, including required 

hire and labour charges, fittings 

& accessories etc. all complete, 

for all depths, as per direction of 

Engineer-in charge.          200 

mm Dia pipe 

598.72 Rmt    

380 Brick Masonry in Cement/Fly 

Ash Brick & 1:5 cement mortar 

including 50% crush sand & 

50% river sand with joint filling 

& curing for 7 days etc. (0.230 m 

thick. Or above thick)  

120.94 Cu.M.    

381 15 to 25 mm Thick Plastering for 

brick masonry in 1:3 cement 

mortar including smooth Niru 

finish, cement finishing, groove 

cut in joints & curing for 7 days 

etc. 15 to 25 mm thick Internal 

Plaster  

446.04 Sq.M.    

382 Supplying and laying of 

approved 40 mm (Down Size & 

Over Size) metal as per engineer 

in charge on site.  

138.76 Cu.M.    

383 Supplying, filling, spreading & 

levelling stone boulders of size 

range 5 cm to 20 cm, in recharge 

pit, in the required thickness, for 

all leads & lifts, all complete as 

per direction of Engineer-in-

89.20 Cu.M.    
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charge 

384 Supplying, filling, spreading & 

levelling gravels of size range 5 

mm to 10 mm, in the recharge 

pit, over the existing layer of 

boulders, in required thickness, 

for all leads & lifts, all complete 

as per direction of Engineer-in 

charge. 

89.20 Cu.M.    

385 Supplying, filling, spreading & 

levelling coarse sand of size 

range 1.5 mm to 2 mm in 

recharge pit, in required 

thickness over gravel layer, for 

all leads & lifts, all complete as 

per direction of Engineer -in-

charge 

71.38 Cu.M.    

386 Gravel packing in tubewell 

construction in accordance with 

IS: 4097, including providing 

gravel fine/ medium/ coarse, in 

required grading &sizes as per 

actual requirement, all complete 

as per direction of Engineering-

in charge. 

48.88 Cu.M.    

387 Providing and fixing suitable size 

threaded mild steel cap or spot-

welded plate to the top of bore 

well housing/ casing pipe, 

removable as per requirement, all 

complete for borewell of: 

9.00 Nos.    

388 Providing and fixing Bail plug/ 

Bottom plug of required Dia to 

the bottom of pipe assembly of 

tubewell as per IS:2800 (part I). 

9.00 Nos.    

389 Providing and fixing factory 

made precast RCC perforated 

drain covers, having concrete of 

strength not less than M-25, of 

size 1000 x 450x50 mm, 

reinforced with 8 mm Dia four 

no longitudinal & 9 nose cross 

sectional T.M.T. hoop bars, 

including providing 50 mm dial 

perforations @ 100 to 

9.00 Nos.    

  20 - TOILET BLOCK-        

390 Excavation for foundation 

uptown 1.50 Mt depth including 

sorting out and stacking of useful 

materials and disposing the 

excavated stuff up to 50 mt lead 

37.53 Cu.M.    
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(A) Loose or soft soil 
(EXECUTED WITH MECHANISED 

EFFORTS MACHINARIES) 

391 Earthwork for embankment 

including breaking clods, 

dressing with all lead and lift and 

including watering rolling and 

consolidation of subgrade in 

layers at O.M.C to required dry 

density including feeling the 

depression which occur during 

the process using power roller 8T 

to 10T(E) from borrow area 

within all lead & all lift (more 

than 10 ton) 

49.88 Cu.M.    

392 Filling in foundation and plinth 

with sand in layers of 20 cm. 

Thickness including watering 

ramming and consolidating etc. 

complete. 

8.8 Cu.M.    

393 Carrying out plinth treatment to 

post construction / existing 

structure by spraying chemical 

solution for termite control 

treatment including labour and 

material consistent with I.S.I 

specification. Using Chlordane 

and Chiorpurfiles 20 EC. As Per 

6131_paret-II Concentration 

Weight one percent is 

recommended i.e. one litre 20 

EC chemical emulsion with 19 

litter give 1 % concentration 

inclusive of one litre chemical 

emulsion application at the rate 

of 5 Litre chemical / Sqm of 

surface is recommended as per I. 

S 

54.5 Sq.M.    

394 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in: (a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

1.88 Cu.M.    
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395 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work  

in foundation footings, base of 

columns and mass concrete. 

1.73 Cu.M.    

396 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work  

in foundation footings, base of 

columns and mass concrete.  

8.64 cum    

397 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work  

in foundation footings, base of 

columns and mass concrete. 

(PEDESTAL) 

0.41 Cu.M.    

398 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Columns, pillars posts and struts 

G. FLOOR 

2.14 Cu.M.    

399 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS Ground Floor  

7.51 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

400 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS Ground Floor (first 

level) 

3.89 Cu.M.    

401 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS ground floor (second 

level) 

3.26 Cu.M.    

402 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

SLABS for Ground Floor  

11.83 Cu.M.    

403 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Lintels Ground Floor  

1.08 Cu.M.    

404 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

2595.54 Kg.    

405 Brick work using common Brunt 

clay building bricks having 

crushing strength not less than 35 

Kg./Sq.cm. In foundation and 

plinth in cement mortar 1:6 

(1cement: 6 fine sand) (b) 

2.6 Cu.M.    
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No 
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specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 
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Conventional 

406 Brick work using common Brunt 

clay building bricks having 

crushing strength not less than 35 

Kg./Sq.cm. In super structure 

above plinth level up to floor two 

level in cement mortar 1:6 

(1cement: 6 fine sand) (b) 

Conventional {Ground Floor} 

22.6 Cu.M.    

407 Half brick masonry in common 

brunt clay building bricks having 

crushing strength not less than 35 

Kg./Sq.cm. In cement mortar 1:3 

(1cement: 3 coarse sand) with 2 

Nos. of 6 mm. Diameter mild 

steel round bars after every three 

coarse embedded in cement 

mortar in super structure above 

plinth level Ground floor 

18.24 Sq.M    

408 Providing 30 mm thick both side 

prelam panel PVC door, made up 

of 5 mm prelam decorative 

Wood like veneered look PVC 

sheet. M.S tube frame of 19 

gauge. The top and bottom rails, 

styles and panels for the same 

shall be as per drawing and 

specification and shall be jointed 

With solvent cement adhesive. 

The M.S frame shall be painted 

with approved red lead and 

primer. The frame shall be 

covered with moulded 5mm 

thick PVC panel etc complete.  

9.86 Sq.M    

409 Providing 20 mm thick double 

coat mala cement plaster on 

interior brick / concrete work for 

plastering comprising of base 

coat of 12 mm thick cement 

plaster in cement mortar (1 

Cement: 4 coarse sand) in rough 

finishing and 8 mm thick top 

coat of cement mortar 1:2 (1 

Cement: 2 Coarse sand) finished 

with trowel including scaffolding 

curing etc. complete. GROUND 

FLOOR  

127.24 Sq.M    

410 Providing 10 mm. Thick cement 

plaster in single coat on brick/ 

concrete walls for interior 

170.3 Sq.M    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

plastering up to floor two level 

and finished even and smooth in: 

(I) Cement mortar 1:3 (1 cement: 

3 sand) Ground Floor  

411 20 mm. Thick sand faced 

GUTAKA FINISHED cement 

plaster on walls up to All height 

above ground level consisting of 

12 mm. Thick backing coat of 

C.M. 1:3 (1 cement: 3 sand) and 

8 mm. Thick finishing coat of 

C.M. 1:1 (1 cement: 1 sand) 

including making groove 6 mm 

wide and 8 mm deep as approved 

pattern etc. complete as directed. 

118.98 Sq.M    

412 Providing and fixing 

HEXAGONAL chicken mesh 

Jali with square of 12.50 x 12.50 

mm of 25 gauge at junction the 

Brick. masonry and 

reinforcement cement concrete 

member including fixing 

materials scaffolding labour etc. 

complete 

9.29 Sq.M    

413 Providing cement vata (10cm. x 

10 cm. size) quarter round in 

cement mortar 1:1 including neat 

cement finishing, watering etc. 

complete. 

37.17 Rmt.    

414 Providing and laying 300 mm x 

300mm vitrified 9 mm thick tile 

dado flooring over 20 mm 

(average) base of cement mortar 

1:6 (1 cement: 6 coarse sand) on 

new surface and jointed with 

colour cement slurry including 

finished with flush pointing & 

cleaning the surface etc. 

complete for VERMORA ANTIQUE 

LIGHT GREY, ANTIQUE DARK 

GREY -SATIN MATT GVT 

179.74 Sq.M    

415 Providing and fixing rubi red 

Granite of   20 mm thick of 

uniform size and color for 

staircases in treads & risers, dado 

or fascia  etc. any length 

including necessary machine cut 

edges (uniform thickness) 

rounded edges, nosing, grooves 

in risers and treads laid by 

Adhesive material and  in 

combination of different marble 

27.06 Sq.M    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 
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as pattern and instructions of 

Architect, necessary cement 

mortar bedding in C.M.1:6 of 

required thickness. Cement joints 

and pointing as specified with 

polishing (with oxalic acid) 

curing, with water and kerosene 

as directed for at least 15 days or 

up to the satisfaction of the 

Architect & Engineer in charge 

etc. complete.. 
416 Providing   and laying  water 

proofing treatment with China 

mosaic tiles flooring over avg 40 

mm C.C. 1:2:4 {1 Cement : 2 

sand : 4 Kapachi / Grit 6 to 12 

mm size} or BBCC of old bricks 

bats bedding for maintaining 

slope for plain and curve surface 

& 12 mm to 20 mm of  broken 

piece of ceramic / glazed tiles ( 

one for more colour as directed ) 

to be laid over cement mortar 

bedding of C M 1:3 (1 cement : 3 

sand ) contain one Kg of water 

proofing materials per bag of O P 

C at plain or / and slops and to be 

tempered to bring mortar ceramic 

up to surface with using white 

cement and colour pigment 

including rounding of junctions 

and extending  them up to 15 cm 

along the wall and curing with 

bends any patterns or design as 

per drawing and cleaning by 

using oxalic acid etc complete.   .    

106.9 Sq.M    

417 Applying two coats of Birla or 

Asian acrylic lappy (putty) and 

two coats of primer of approved 

brand and manufacture on new 

wall surface to give an even 

shade including thoroughly 

brushing the surface free from 

mortar dropping and other 

foreign matter and sand papered 

smooth. 

127.01 Sq.M    

418 Finishing wall with weather 

proof exterior emulsion paint on 

wall surface (two coast) to give a 

required shape even shade after 

thoroughly brushing the surface 

to remove all dirt, and remains of 

118.98 Sq.M    
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No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

loose powdered materials etc. 

Complete 

419 Providing & Applying three 

coats (First two coats are with 

brush and final coat is with 

roller) of plastic emulsion paint 

of desired shade, of approved 

make, brand and manufacture, on 

any surface, at all heights, to give 

an even shade, including 

thoroughly brushing the surface 

free from mortar droppings and 

other foreign matter and sand 

papered smooth. The paint shall 

be applied after applying a coat 

of primer and putty. 

629.09 Sq.M.    

  21 - ELECTRIC ROOM         

420 Excavation for foundation up to 

1.50 mt depth including sorting 

out and stacking of useful 

materials and disposing the 

excavated stuff up to 50 mt lead 

(A) Loose or soft soil 
(EXECUTED WITH MECHANISED 

EFFORTS MACHINARIES 

37.64 Cu.M.    

421 Earthwork for embankment 

including breaking clods, 

dressing with all lead and lift and 

including watering rolling and 

consolidation of subgrade in 

layers at O.M.C to required dry 

density including feeling the 

depression which occur during 

the process using power roller 8T 

to 10T(E) from borrow area 

within all lead & lift (more than 

10 ton) 

49.92 Cu.M.    

422 Filling in foundation and plinth 

with sand in layers of 20 cm. 

Thickness including watering 

ramming and consolidating etc. 

complete. 

8.92 Cu.M.    

423 Carrying out plinth treatment to 

post construction / existing 

structure by spraying chemical 

solution for termite control 

treatment including labour and 

material consistent with I.S.I 

specification. Using Chlordane 

and Chiorpurfiles 20 EC. As Per 

6131_paret-II Concentration 

50.18 Sq.M    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

Weight one percent is 

recommended i.e. one litre 20 

EC chemical emulsion with 19 

litter give 1 % concentration 

inclusive of one litre chemical 

emulsion application at the rate 

of 5 Litre chemical / Sqm of 

surface is recommended as per I. 

S 
424 Providing and laying controlled 

cement concrete M-100 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish and 

reinforcement for reinforced 

concrete work in (a) 

Foundations, footings Bases of 

columns and the like and Mass 

concrete. 

5.88 Cu.M.    

425 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete.  

1.35 Cu.M.    

426 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete.  

2.68 Cu.M.    

427 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

foundation footings, base of 

columns and mass concrete. 

(PEDESTAL) 

0.72 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

428 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Columns, pillars posts and struts 

G. FLOOR 

1.09 Cu.M.    

429 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Columns, pillars posts and struts 

G. FLOOR 

0.26 Cu.M.    

430 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS Ground Floor 

2.42 Cu.M.    

431 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS First Floor  

1.57 Cu.M.    

432 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work   in 

SLABS for FIRST Floor  

8.66 Cu.M.    

433 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

0.28 Cu.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Lintels Ground Floor  

434 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

1899.8 Kg.    

435 Brick work using common Brunt 

clay building bricks having 

crushing strength not less than 35 

Kg./Sq.cm. In foundation and 

plinth in cement mortar 1:6 

(1cement: 6 fine sand) (b) 

Conventional 

13.19 Cu.M.    

436 Providing and fixing 35 mm 

thick shutters for Doors, 

windows and clerestory windows 

including Indian teak wood 

frames 12 cm x 7 cm. size 

including anodized aluminium 

fixtures and fastenings including 

Polishing with French polish on 

new wood and wood-based 

surface to give an even surface 

including cleaning, the surface of 

all dirt, dust and sand papering 

smooth and including a coat of 

wood filler (ii) Fully Panell 

9.25 Sq.M.    

437 Providing 20 mm thick double 

coat mala cement plaster on 

interior brick / concrete work for 

plastering comprising of base 

coat of 12 mm thick cement 

plaster in cement mortar (1 

Cement: 4 coarse sand) in rough 

finishing and 8 mm thick top 

coat of cement mortar 1:2 (1 

Cement: 2 Coarse sand) finished 

with trowel including scaffolding 

curing etc. complete. GROUND 

FLOOR  

61.96 Sq.M.    

438 20 mm. Thick sand faced 

GUTAKA FINISHED cement 

plaster on walls up to All height 

above ground level consisting of 

12 mm. Thick backing coat of 

88.31 Sq.M.    
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specification and reference to 
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figures 

Rate In 

words 
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C.M 1:3 (1 cement: 3 sand) and 8 

mm. Thick finishing coat of 

C.M. 1:1 (1 cement: 1 sand) 

including making groove 6 mm 

wide and 8 mm deep as approved 

pattern etc. complete as directed. 

439 Providing and fixing 

HEXAGONAL chicken mesh 

Jali with square of 12.50 x 12.50 

mm of 25 gauge at junction the 

Brick masonry and 

reinforcement cement concrete 

member including fixing 

materials scaffolding labour etc. 

complete 

2.79 Sq.M.    

440 Providing   and laying  water 

proofing treatment with China 

mosaic tiles flooring over avg 40 

mm C.C. 1:2:4 {1 Cement : 2 

sand : 4 Kapachi / Grit 6 to 12 

mm size} or BBCC of old bricks 

bats bedding for maintaining 

slope for plain and curve surface 

& 12 mm to 20 mm of  broken 

piece of ceramic / glazed tiles ( 

one for more colour as directed ) 

to be laid over cement mortar 

bedding of C M 1:3 (1 cement : 3 

sand ) contain one Kg of water 

proofing materials per bag of O P 

C at plain or / and slops and to be 

tempered to bring mortar ceramic 

up to surface with using white 

cement and colour pigment 

including rounding of junctions 

and extending  them up to 15 cm 

along the wall and curing with 

bends any patterns or design as 

per drawing and cleaning by 

using oxalic acid etc complete.   .    

31.41 Sq.M.    

441 Applying two coats of Birla or 

Asian acrylic lappy (putty) and 

two coats of primer of approved 

brand and manufacture on new 

wall surface to give an even 

shade including thoroughly 

brushing the surface free from 

mortar dropping and other 

foreign matter and sand papered 

smooth. 

89.69 Sq.M.    
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specification and reference to 
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words 

Amount 

1 2 3 4 5 6 7 

442 Finishing wall with weather 

proof exterior emulsion paint on 

wall surface (two coast) to give a 

required shape even shade after 

thoroughly brushing the surface 

to remove all dirt, and remains of 

loose powdered materials etc. 

Complete 

80.01 Sq.M.    

443 Providing & Applying three 

coats (First two coats are with 

brush and final coat is with 

roller) of plastic emulsion paint 

of desired shade, of approved 

make, brand and manufacture, on 

any surface, at all heights, to give 

an even shade, including 

thoroughly brushing the surface 

free from mortar droppings and 

other foreign matter and sand 

papered smooth. The paint shall 

be applied after applying a coat 

of primer and putty. 

89.69 Sq.M.    

444 Providing and laying polished 

Kota stone slab 25mm thick in 

risers of steps, skirting dado and 

pillars laid on 10mm thick 

cement mortal 1:3 and jointed 

with Gray cement slurry mixed 

with pigment to match the shade 

of slab including rubbing and 

polishing etc. Complete 

43.52 Sq.M.    

  22 - R.O PLANT ROOM        

445 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Columns, pillars posts and struts 

G. FLOOR 

3.16 Cu.M.    

446 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS First Floor  

2.75 Cu.M.    
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447 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work   in 

SLABS for FIRST Floor  

5.79 Cu.M.    

448 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Lintels Ground Floor  

0.38 Cu.M.    

449 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

1739.52 Kg.    

450 Brick work using common Brunt 

clay building bricks having 

crushing strength not less than 35 

Kg./Sq.cm. In foundation and 

plinth in cement mortar 1:6 

(1cement: 6 fine sand) (b) 

Conventional 

12.81 Cu.M.    

451 Providing and fixing 35 mm 

thick shutters for Doors, 

windows and clerestory windows 

including Indian teak wood 

frames 12 cm x 7 cm. size 

including anodized aluminium 

fixtures and fastenings including 

Polishing with French polish on 

new wood and wood-based 

surface to give an even surface 

including cleaning, the surface of 

all dirt, dust and sand papering 

smooth and including a coat of 

wood filler (ii) Fully Panelled 

7.8 Sq.M.    

452 Providing 20 mm thick double 

coat mala cement plaster on 

interior brick / concrete work for 

plastering comprising of base 

coat of 12 mm thick cement 

77.57 Sq.M.    
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Rate In 
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plaster in cement mortar (1 

Cement: 4 coarse sand) in rough 

finishing and 8 mm thick top 

coat of cement mortar 1:2 (1 

Cement: 2 Coarse sand) finished 

with trowel including scaffolding 

curing etc. complete. GROUND 

FLOOR  

453 20 mm. Thick sand faced 

GUTAKA FINISHED cement 

plaster on walls up to All height 

above ground level consisting of 

12 mm. Thick backing coat of 

C.M. 1:3 (1 cement: 3 sand) and 

8 mm. Thick finishing coat of 

C.M. 1:1 (1 cement: 1 sand) 

including making groove 6 mm 

wide and 8 mm deep as approved 

pattern etc. complete as directed. 

63.22 Sq.M.    

454 Providing and fixing 

HEXAGONAL chicken mesh 

Jali with square of 12.50 x 12.50 

mm of 25 gauge at junction the 

Brick masonry and 

reinforcement cement concrete 

member including fixing 

materials scaffolding labour etc. 

completed 

9.29 Sq.M.    

455 Providing   and laying  water 

proofing treatment with China 

mosaic tiles flooring over avg 40 

mm C.C. 1:2:4 {1 Cement : 2 

sand : 4 Kapachi / Grit 6 to 12 

mm size} or BBCC of old bricks 

bats bedding for maintaining 

slope for plain and curve surface 

& 12 mm to 20 mm of  broken 

piece of ceramic / glazed tiles ( 

one for more colour as directed ) 

to be laid over cement mortar 

bedding of C M 1:3 (1 cement : 3 

sand ) contain one Kg of water 

proofing materials per bag of O P 

C at plain or / and slops and to be 

tempered to bring mortar ceramic 

up to surface with using white 

cement and colour pigment 

including rounding of junctions 

and extending  them up to 15 cm 

along the wall and curing with 

bends any patterns or design as 

per drawing and cleaning by 

40.73 Sq.M.    
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using oxalic acid etc complete.    

456 Applying two coats of Birla or 

Asian acrylic lappy (putty) and 

two coats of primer of approved 

brand and manufacture on new 

wall surface to give an even 

shade including thoroughly 

brushing the surface free from 

mortar dropping and other 

foreign matter and sand papered 

smooth. 

150.41 Sq.M.    

457 Finishing wall with weather 

proof exterior emulsion paint on 

wall surface (two coast) to give a 

required shape even shade after 

thoroughly brushing the surface 

to remove all dirt, and remains of 

loose powdered materials etc. 

Completed 

63.22 Sq.M.    

458 Providing & Applying three 

coats (First two coats are with 

brush and final coat is with 

roller) of plastic emulsion paint 

of desired shade, of approved 

make, brand and manufacture, on 

any surface, at all heights, to give 

an even shade, including 

thoroughly brushing the surface 

free from mortar droppings and 

other foreign matter and sand 

papered smooth. The paint shall 

be applied after applying a coat 

of primer and putty. 

150.41 Sq.M.    

459 Providing and laying polished 

Kota stone slab 25mm thick in 

risers of steps, skirting dado and 

pillars laid on 10mm thick 

cement mortal 1:3 and jointed 

with Gray cement slurry mixed 

with pigment to match the shade 

of slab including rubbing and 

polishing etc. Complete 

64.47 Sq.M.    

  23 - PUMP ROOM CIVIL        

460 Providing and laying controlled 

cement concrete M-250 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

3.16 Cu.M.    
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Columns, pillars posts and struts 

G. FLOOR 

461 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

BEAMS First Floor  

2.75 Cu.M.    

462 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work   in 

SLABS for FIRST Floor  

5.79 Cu.M.    

463 Providing and laying controlled 

cement concrete M-200 RMC 

and curing complete including 

the cost of formwork with 

sheathing steel sheets so as to 

give a fair finish but excluding 

the cost of reinforcement for 

reinforced concrete work in 

Lintels Ground Floor  

0.38 Cu.M.    

464 Providing Thermo Mechanically 

Treated bar (T.M.T.) (I.S.I. 

Mark) conforming to I.S. - 1786 

Fe - 500D for R.C.C. work 

including bending, binding and 

placing in position complete.  All 

floor Level 

1739.52 Kg.    

465 Brick work using common Brunt 

clay building bricks having 

crushing strength not less than 35 

Kg./Sq.cm. In foundation and 

plinth in cement mortar 1:6 

(1cement: 6 fine sand) (b) 

Conventional 

12.81 Cu.M.    

466 Providing and fixing 35 mm 

thick shutters for Doors, 

windows and clerestory windows 

including Indian teak wood 

frames 12 cm x 7 cm. size 

including anodized aluminium 

fixtures and fastenings including 

Polishing with French polish on 

7.8 Sq.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

new wood and wood-based 

surface to give an even surface 

including cleaning, the surface of 

all dirt, dust and sand papering 

smooth and including a coat of 

wood filler (ii) Fully Panelled 

467 Providing 20 mm thick double 

coat mala cement plaster on 

interior brick / concrete work for 

plastering comprising of base 

coat of 12 mm thick cement 

plaster in cement mortar (1 

Cement: 4 coarse sand) in rough 

finishing and 8 mm thick top 

coat of cement mortar 1:2 (1 

Cement: 2 Coarse sand) finished 

with trowel including scaffolding 

curing etc. complete. GROUND 

FLOOR  

77.57 Sq.M.    

468 20 mm. Thick sand faced 

GUTAKA FINISHED cement 

plaster on walls up to All height 

above ground level consisting of 

12 mm. Thick backing coat of 

c.m. 1:3 (1 cement: 3 sand) and 8 

mm. Thick finishing coat of c.m. 

1:1 (1 cement: 1 sand) including 

making groove 6 mm wide and 8 

mm deep as approved pattern etc. 

complete as directed. 

63.22 Sq.M.    

469 Providing and fixing 

HEXAGONAL chicken mesh 

Jali with square of 12.50 x 12.50 

mm of 25 gauge at junction the 

Brick masonry and 

reinforcement cement concrete 

member including fixing 

materials scaffolding labour etc. 

complete 

9.29 Sq.M.    

470 Providing   and laying  water 

proofing treatment with China 

mosaic tiles flooring over avg 40 

mm C.C. 1:2:4 {1 Cement : 2 

sand : 4 Kapachi / Grit 6 to 12 

mm size} bedding for 

maintaining slope for plain and 

curve surface & 12 mm to 20 

mm of  broken piece of ceramic / 

glazed tiles ( one for more colour 

as directed ) to be laid over 

cement mortar bedding of C M 

40.73 Sq.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

1:3 (1 cement : 3 sand ) contain 

one Kg of water proofing 

materials per bag of O P C at 

plain or / and slops and to be 

tempered to bring mortar ceramic 

up to surface with using white 

cement and colour pigment 

including rounding of junctions 

and extending  them up to 15 cm 

along the wall and curing with 

bends any patterns or design as 

per drawing and cleaning by 

using oxalic acid etc complete.    
471 Applying two coats of Birla or 

Asian acrylic lappy (putty) and 

two coats of primer of approved 

brand and manufacture on new 

wall surface to give an even 

shade including thoroughly 

brushing the surface free from 

mortar dropping and other 

foreign matter and sand papered 

smooth. 

150.41 Sq.M.    

472 Finishing wall with weather 

proof exterior emulsion paint on 

wall surface (two coast) to give a 

required shape even shade after 

thoroughly brushing the surface 

to remove all dirt, and remains of 

loose powdered materials etc. 

Complete 

63.22 Sq.M.    

473 Providing & Applying three 

coats (First two coats are with 

brush and final coat is with 

roller) of plastic emulsion paint 

of desired shade, of approved 

make, brand and manufacture, on 

any surface, at all heights, to give 

an even shade, including 

thoroughly brushing the surface 

free from mortar droppings and 

other foreign matter and sand 

papered smooth. The paint shall 

be applied after applying a coat 

of primer and putty. 

150.41 Sq.M.    

474 Providing and laying polished 

Kota stone slab 25mm thick in 

risers of steps, skirting dado and 

pillars laid on 10mm thick 

cement mortal 1:3 and jointed 

with Gray cement slurry mixed 

64.47 Sq.M.    
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Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Rate In 

words 

Amount 

1 2 3 4 5 6 7 

with pigment to match the shade 

of slab including rubbing and 

polishing etc. Complete 

    Total Rs  

  

 
(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

 
1 The Contractor shall exhibit a board with detailed specification and details of work as 

directed by the Engineer-In-Charge for which no extra payment shall be made. 
2 The labor cess will be deducted as per prevailing rules i.e., 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 
4 1 %  Material Testing Charge will be deducted at a source while making payments of 

bills 
5 0.50 % Water uses charge  will be deducted at a source while making payments of bills 

6 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 
Govt.  G.R.:  PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as   stated in 
S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost 
of difference of cement consumption have been deducted from the rate of original item 
at the rate of input rate mentioned in all the tender. 
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The Agricultural Produce Market Committee 

UNJHA 
 

 

 
 

 

NAME OF WORK:   

Construction of  New Sub Market yard at Brahmanwada 

R.S. NO-613 of A.P.M.C. Unjha. Under the scheme of 

AMI sub scheme of  ISAM 
 ESTIMATED COST PUT TO TENDER ₹.  627789022.10 

 

   
 

  
 
 
 

 

 Chairman 

APMC 
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Unjha 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of ------------- (Name of Contractor hereinafter called “the Bid”) 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 

(name  of Bank) of ---------------------------------------------- (name of country) having  our 

registered office  at  -------------------------------------------------------(  hereinafter called 

“the  bank”)  are  bound unto  --------------------------------------------(name  of Employer) 

(hereinafter called “The Employer”) in the sum of ------------------------------------------ * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of -------20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

Or 

 
(2) If the Bidder has been notified of the acceptance of his bid by the Employer 

during the period of Bid Validity: 

 
A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 
B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 
C. does not accept the correction of the Bid Price pursuant to Clause 27 

(Correction of Errors) 

 
We undertake to pay to the Employer up to the above amount upon 

receipt of his first written demand, without the employer having to substantiate 

his demand, provided that in his demand the Employer will note that the  

amount claimed by him is due to him owing to the occurrence of one or any of 

the three conditions, specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date ------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date 

 
 

DATE --------------------------------------- SIGNATURE------------------------------ 

 

WITNESS --------------------------------- SEAL -------------------------------------- 
 
 

(Signature, name and address) 
 

* The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should be 

inserted by the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
 

TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------   (name   and   address of 
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with 
the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor,   up to a total of ------------------------------------------ 
(amount of guarantee)* ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or 
argument,  any  sum  or  sums  within  the  limits  of    ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 
 

Signature and Seal of the guarantor ----------------------------- 
 

Name of Bank ----------------------------------------------- 
 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 

*An amount shall be inserted by the Guarantor, representing the percentage the 
Contract price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1.  (A)] 

 
TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------   (Name   and   address of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with 
the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor,   up to a total of ------------------------------------------ 
(amount of guarantee) ----------------------------- (in  words),  such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or 
argument,  any  sum  or  sums  within  the  limits  of    ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor ----------------------------- 

 
Name of Bank ----------------------------------------------- 

 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

-------------------------------------------------------------------------------- (Name of Employer) 
 

--------------------------------------------------------------------------------(Address of Employer) 
 

-------------------------------------------------------------------------------- (Name of Contractor) 
 

Gentlemen: 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 

------------------- (name and address    of    Contractor)   (hereinafter   called “the 

Contractor”)  shall deposit with -------------------------------------------------------- (name of 

Employer) a bank guarantee his proper and faithful performance under the said 

Clause of the Contract in an amount of --------------------------- (amount of Guarantee)* - 

------------------------------------ in words). 

 
We, the --------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to ---------------------------------------- 

(name of Employer) on his first demand without whatsoever right of obligation on 

our part and without his first claim to the Contractor, in the amount not exceeding --- 

---------------------- (amount of guarantee)* 

words) 

------------------------------------------- (in 

 

We further agree that no change or addition to or other modifications of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract 

documents which may be made between --------------------------------- (name of 

Employer) and the Contractor, shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or 

modifications. 

This guarantee shall remain valid and in full effect from the date of the 

advance payment under the Contract until -------------------------------------- (name of 

employer) receives full repayment of the same amount from the contractor. 

 

YOUR’S TRULY 
 

Signature and Seal     
Name of Bank/ Financial Institution      
Address    
Date    

 

* An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letter head paper of the Employer) 
 
 

 

   (date) 
To, 
   (Name and address of the Contractor) 

 
 

 
 
 

Dear Sirs, 
 

This is to notify you that your Bid dated  for execution of 

the  (Name  of  the  contract  and  identification  number,  as 

given  in  the  Instructions  to  Bidders)  for  the  Contract  Price  of  Rupees     

(  ) (amount in words and figures) as corrected and modified  in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in 

para 34.1 of ITB for an amount equivalent to Rs.  within 10 days of the receipt 

of this letter of acceptance up to beyond 60 days from the date of expiry of defects 

Liability period i.e. up to   and the Additional Performance Security for an 

amount  equivalent to Rs.  shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e. up to   and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

 

Yours Faithfully 

 
 

Authorized Signature 
Name and title of Signatory 
Name of Employer 

 
 

 

 
* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 
 

------------------------------- (date) 
To, 

 

   (Name and address of the Contractor) 
 

 

 
 
 

Dear Sirs, 

 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of   

 

   at a bid Price of Rs. 

  . 

 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 

Yours faithfully 
 

(Signature, name and title of signatory authorized 
To sign on behalf of Employer) 
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AGREEMENT FORM 
 
 

 

This  agreement,  made   on  the     day  of     between 
  _  (name  and  address  of  Employer)  (Hereinafter  called  “the 
Employer) and    (name and address of 
contractor) hereinafter called “the Contractor” of the other part. 

 
Whereas the Employer is desirous that the Contractor execute 

 

 
 

Name and identification number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, at a cost of Rs. 

 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 

and they shall be deemed to form and be read construed as part of this 

Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity 

in all aspects with the provisions of the contracts. 

 
3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the contract. 

 
4. The Following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz 

 
 

i ) letter of Acceptance 

ii ) Notice to proceed with the works: 

iii ) Contractor’s Bid 
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iv ) Conditions of contract: General and Special 

v ) Contract Data 

vi) Additional conditions 

vii ) Drawings 

viii ) Bill of Quantities and 

ix ) Any other documents listed in the Contract 

data as forming part of the Contract. 
 
 

In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 
The Common seal of    

Was hereunto affixed in the presence of : 

 
 

Signed, sealed and Delivered by the said    
 

 

 

In the presence of 

 
 
 

 
Binding signature of Employer    

 
 

Binding Signature of Contractor    
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UNDERTAKING 
(For Investment) 

 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a minimum cash up 

to 25% of the value of the work during implementation of the contract. 

 
 

  _  

(Signed by an Authorized officer of the firm) 

 
 

 

Title of officer 
 
 
 
 

Name of firm 
 
 
 

 

DATE 
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UNDERTAKING 
(For Validity) 

 
 

I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period .................................. days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at 

any time before the expiration of that period. 

 
 
 
 

  _  

(Signed by an Authorized officer of the firm) 

 
 

 

Title of officer 
 
 
 
 

Name of firm 
 
 
 

 

DATE 
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The Agricultural Produce Market Committee 

UNJHA 
 

 

 
 

DRAWINGS 
 

NAME OF WORK:   

Construction of  New Sub Market yard at Brahmanwada 

R.S. NO-613 of A.P.M.C. Unjha. Under the scheme of 

AMI sub scheme of  ISAM 
 ESTIMATED COST PUT TO TENDER ₹.  627789022.10 

 

   
 

 
 
 

 

 Chairman 

APMC 

Unjha 
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SECTION - 9 

DRAWINGS 
 

Attached separately
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SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 


